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their time and expertise. It is not possible to acknowledge each of these volunteers individually,
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DeWayne Heintz Jefferson County Larry Stevens HR Green, Inc.

Eric Johnsen lowa DOT Casey Stickfort Clayton County

*John Joiner City of Ames Eryn Stone lowa DOT

Karin Kee City of Cedar Rapids *Michelle Sweeney AECOM

Ron Knoche City of lowa City Michael Thiel lowa DOT

Jamie Knutson City of Waterloo Bob Tobin Shoemaker & Haaland
Randy Krauel City of Carroll Dave Vermillion City of Council Bluffs
Jeff Krist City of Council Bluffs Tom Vlach City of Des Moines

*Scott Larson

City of Coralville

Advisory Member Government/Agency Advisory Member Government/Agency
Steve Klocke Snyder & Associates Tara Naber lowa DNR
Darwin Larson APAI Ron Otto AGC of lowa

Greg Mulder

Staff
David Carney
Beth Richards

* Denotes an officer

ICPA

Position
Program Director
Program Specialist

Revised: 2025 Edition






SUDAS Standard Specifications

Table of Contents

Division 1

Division 2

Division 3

Division 4

Division 5

Division 6

Division 7

General Table of Contents

General Provisions and Covenants

Section 1010
Section 1020
Section 1030
Section 1040
Section 1050
Section 1060
Section 1070
Section 1080
Section 1090

Earthwork

Section 2010

Definitions

Proposal Requirements and Conditions
Approval for Award and Award of Contract
Scope of Work

Control of Work

Control of Materials

Legal Relations and Responsibility to the Public
Prosecution and Progress

Measurement and Payment

Earthwork, Subgrade, and Subbase

Trench and Trenchless Construction

Section 3010
Section 3020

Sewers and Drains

Section 4010
Section 4020
Section 4030
Section 4040
Section 4050
Section 4060

Trench Excavation and Backfill
Trenchless Construction

Sanitary Sewers

Storm Sewers

Pipe Culverts

Subdrains and Footing Drain Collectors
Pipe Cleaning and Rehabilitation

Cleaning, Inspection, and Testing of Sewers

Water Mains and Appurtenances

Section 5010
Section 5011
Section 5020
Section 5030

Pipe and Fittings

Fusible PVC and HDPE Pipe

Valves, Fire Hydrants, and Appurtenances
Testing and Disinfection

Structures for Sanitary and Storm Sewers

Section 6010
Section 6020
Section 6030

Structures for Sanitary and Storm Sewers
Rehabilitation of Existing Manholes
Cleaning, Inspection, and Testing of Structures

Streets and Related Work

Section 7010
Section 7011
Section 7020
Section 7021
Section 7030
Section 7040
Section 7050
Section 7060
Section 7070
Section 7080
Section 7090
Section 7091
Section 7092

Portland Cement Concrete Pavement
Portland Cement Concrete Overlays
Asphalt Pavement

Asphalt Overlays

Sidewalks, Shared Use Paths, and Driveways
Pavement Rehabilitation

Asphalt Stabilization

Bituminous Seal Coat

Emulsified Asphalt Slurry Seal
Permeable Interlocking Pavers
Cold-in-Place Pavement Recycling
Full Depth Reclamation

Crack and Seat Existing Pavement

i Revised: 2025 Edition



SUDAS Standard Specifications

Table of Contents

Division 8

Division 9

Division 10

Division 11

Traffic Control

Section 8010
Section 8020
Section 8030
Section 8040

Traffic Signals

Pavement Markings
Temporary Traffic Control
Traffic Signs and Posts

Site Work and Landscaping

Section 9010
Section 9020
Section 9030
Section 9040
Section 9050
Section 9060
Section 9070
Section 9071
Section 9072
Section 9080

Demolition

Section 10,010
Miscellaneous
Section 11,010
Section 11,020
Section 11,030

Section 11,040
Section 11,050

Seeding

Sodding

Plant Material and Planting

Erosion and Sediment Control

Gabions and Revet Mattresses

Chain Link Fence

Landscape Retaining Walls

Segmental Block Retaining Walls

Combined Concrete Sidewalk and Retaining Wall
Concrete Steps, Handrails, and Safety Rail

Demolition of Building Structures

Construction Survey

Mobilization

Temporary Services During Construction
Temporary Sidewalk Access

Concrete Washout

ii Revised: 2023 Edition



SUDAS Standard Specifications Division 1 - General Provisions and Covenants

Section 1070 - Legal Relations and Responsibility to the Public

2.02

2.03

2.04

CONVENIENCE AND SAFETY (Continued)

4. The Engineer may appoint an authorized representative on the work site to monitor the
materials used and the work done by the Contractor. The Engineer’s authorized
representative is not a safety inspector and is not responsible for monitoring, directing, or
otherwise ensuring the safety of the Contractor, its subcontractors, its suppliers, or any
others that may be on the work site.

5. Construction of the work included in the contract is by its nature dangerous work; and the
Contractor is hereby notified that it is the Contractor’s sole responsibility to provide as
safe a working site as possible given the nature of the work. It is the Contractor's
responsibility to notify and advise its employees, subcontractors, suppliers, and everyone
on the worksite of the dangers associated with the work, and provide them with
appropriate safety information to protect them from those dangers.

WORK AREA

A. The Contractor shall confine its work to the Jurisdiction's premises, including construction

easements and construction limit lines as shown in the contract documents and verified by
the Engineer. The Contractor shall not enter upon or place materials on any private property
for which the Jurisdiction has not obtained an easement for such use. The Contractor agrees
to defend, indemnify, and hold the Jurisdiction harmless from all suits and actions of every
kind and description resulting from the Contractor's use of private property. Before beginning
construction, the Contractor shall check with the Engineer for any special instructions
concerning easements.

Temporary buildings, storage sheds, shops and office, etc., may be erected by the Contractor
only with the prior approval of the Engineer and shall be built with labor and materials
furnished by the Contractor without expense to the Jurisdiction. Such temporary buildings
and utilities shall remain the property of the Contractor and shall be removed by the
Contractor, at its expense, after the completion of the work.

PROJECT AREA FOR THE WORK

A. Acquisition: Existing and proposed additional right-of-way or easements shown on the

plans and/or in the contract documents will provide, without cost to the Contractor, adequate
space for the performance of the work. If the contract documents do not contain a notice to
the Contractor of non-acquired additional right of way or easements, as shown on the plans,
and the Contractor provides documentation acceptable to the Engineer, compensation will be
allowed for loss or damage occasioned by delays in securing said right-of-way or easements;
and, if the need to acquire such additional right-of-way or easements is the sole and only
cause of the impossibility of completing the work within the specified time, the Jurisdiction
may grant an extension of time if requested by the Contractor. Before beginning
construction, the Contractor shall obtain from the Engineer a list of any easements or right-of-
way not acquired and any special instructions pertaining to properties affected by the work.

Location: Property lines, limits of easements, and limits of construction permits are
indicated on the plans, and it shall be the Contractor's responsibility to confine its construction
activities within those limits.

Use: The Contractor shall confine its equipment, storage of materials, and operation of work
to the limits indicated by laws, ordinances, permits, or direction of the Engineer and shall not
unreasonably encumber the premises with its materials.

No storage of flammable products or combustible materials shall be allowed below overhead
portions of bridges, other highway structures, or existing overhead structures spanning or
encroaching the public right-of-way or easements. When not in use, materials or products
that present risk of fire hazards must be stored at least 15 feet from the footprint of overhead
structural elements.
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SUDAS Standard Specifications

2.04

2.05

2.06

PROJECT AREA FOR THE WORK (Continued)

The Contractor shall comply with the Engineer's instructions regarding signs and advertisements.

D.

Encroachments: Any damage resulting to persons or property from the Contractor's
encroachment beyond the specified limits shall be the sole responsibility of the Contractor.

EXPLOSIVES

A.

Use: The Contractor shall not blast any rock or other materials or allow the same to be done
in prosecution of the work, unless it secures the Engineer's approval, proper insurance
coverages, and a blasting permit when required.

Safety: The Contractor is solely responsible for all damage resulting from blasting
operations performed by the Contractor or its agents. The Contractor shall use the utmost
care to not endanger life or damage property; and whenever ordered by the Engineer, the
number and size of the charges shall be reduced. Suitable coverages or mats shall be
provided to confine all materials lifted by blasting within the limits of the excavation or trench.
All explosives shall be stored in a secure manner and clearly marked according to all
applicable laws and regulations.

Regulations: The Contractor shall abide by all existing Federal, State, and Local regulations
regarding the use of explosives, including, but not limited to, Uniform Fire Code, Article 77,
and National Fire Protection Association 495, Explosive Materials Code of the National Fire
Codes.

TRAFFIC CONTROL

A.

B.

General:

1. The Contractor shall maintain traffic and shall provide and maintain traffic control devices
according to the contract documents. If there is no specific traffic control plan, then the
Contractor's traffic control devices shall meet the requirements of and be placed
according to the current edition of MUTCD.

2. During construction, areas to be maintained for traffic shall be kept clear of all hazardous
materials, including but not limited to construction debris, dust, and mud.

Closing Streets to Traffic:

1. Upon the Engineer's approval, the Contractor may close streets or parts of streets to
vehicular traffic as soon as the construction work is started; such streets or parts of
streets shall remain closed as long as construction work or condition of the finished work
requires. The Engineer will determine how many streets or parts of streets may be
closed by the Contractor at one time, and may refuse to allow the closing of additional
streets until some of the improvement is finished and opened to traffic.

2. The Contractor shall notify the Engineer 48 hours in advance (excluding weekends) of
closing any roads, streets, or public thoroughfares. No road or street shall be closed
without prior approval from the Engineer.

3. The Contractor shall not remove, relocate, or reset any permanent Jurisdictional traffic
control devices unless authorized to do so by the Engineer or contract documents. If a
sign must be removed or relocated for any phase of construction, the Contractor shall
notify the Engineer of the necessity for removal. The Engineer shall arrange for the
removal, relocation, or resetting of permanent traffic control devices by Jurisdictional
personnel as needed to allow the work to proceed. If Jurisdictional personnel are not
available, the authorized Jurisdictional representative may give authorization to the
Contractor to remove, relocate, or reset the permanent traffic control devices.

8 Revised: 2025 Edition

Division 1 - General Provisions and Covenants
Section 1070 - Legal Relations and Responsibility to the Public



SUDAS Standard Specifications Division 1 - General Provisions and Covenants
Section 1070 - Legal Relations and Responsibility to the Public

2.06 TRAFFIC CONTROL (Continued)

4. In the event the Contractor removes or relocates a traffic control sign without prior notice
to or authorization from the Engineer, the Contractor shall bear all responsibility and liability
to any person sustaining bodily injury or property damage on account thereof.

2.07 PROTECTION OF ABOVEGROUND AND UNDERGROUND FACILITIES

A. The Engineer has attempted to show on the plans all aboveground and underground
facilities, including public and private utilities, which may be affected by the work. The
location, depth, and size of each such facility shown on the plans is approximate only and is
not guaranteed. Other underground facilities may exist and their location may not be
presently known or identified. It is the Contractor's responsibility to determine the existence
and exact location of all such facilities located within the construction area to avoid damage.

B. Where existing facilities are shown in the contract documents or encountered within the
construction area, it shall be the responsibility of the Contractor to notify the operators of
those facilities prior to beginning any construction activities. The Contractor shall allow
access to those facilities for necessary modification of services. The Contractor shall
support, sustain, and protect existing pipes, conduits, poles, wires, and other apparatus
located under, over, along, across, or adjacent to the work site. If such utilities are damaged
through Contractor's negligence, they will be repaired by the agencies having control of
same, but the cost of such repairs shall be paid by the Contractor.

C. The Contractor shall, prior to commencing any excavation or other operation that may affect
underground facilities, notify the "lowa One Call" underground facility locate system,
established pursuant to lowa Code Chapter 480. The Contractor shall, if requested by the
operator of an underground facility, assist in the location of its facilities; provided, however,
the Jurisdiction shall not be responsible to the Contractor or to any operator of an
underground facility for the cost of locating such facility, or for any damage to such facility
that occurs in attempting to locate it, or for any damage to the facility occasioned by the
Contractor's performance of work under the contract.

D. Claims for additional compensation will not be allowed to the Contractor for any interference,
delay, or additional work occasioned by the location or adjustment of aboveground or
underground facilities, or connections thereto.

2.08 PROTECTION OF PROPERTY

A. The Contractor shall continuously maintain adequate protection of all its work from damage
and shall protect the Jurisdiction's property and adjacent private property from injury or loss
arising in connection with the work. The Contractor shall repair or restore any such damage,
injury, or loss to Jurisdiction property or adjacent private property.

B. Protect existing facilities, trees, and shrubs to remain in place. Any damage to existing trees
or shrubs, branches, and root systems to remain and to be protected shall be repaired and/or
pruned by an experienced tree surgeon or arborist. Do not disturb soil within 10 feet of the
drip line of trees without notifying the Engineer. The Contractor shall mark the 10 foot limit
from the drip line.

C. The Contractor shall continuously maintain its work area by undertaking mowing, weed
control, and solid waste management in a manner matching the maintenance level of the
area properties. Failure to do so within three working days after direction from the Engineer
may cause the Jurisdiction to do the work and the cost thereof deducted from the
Contractor’s next payment.
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SUDAS Standard Specifications Division 1 - General Provisions and Covenants
Section 1070 - Legal Relations and Responsibility to the Public

2.09 LAND MONUMENTS

A. The Contractor will be required to preserve all center stones, land monuments, or other
property marks the Contractor may find in prosecuting the work. The Contractor shall notify
the Engineer of the finding of any land monuments and shall not remove or disturb same until
permission is given to do so, at which time the Contractor shall properly remove said
landmarks under the direction of the Engineer.

B. For every land monument lost or destroyed by the Contractor, the Contractor may be
charged, and such amount shall be deducted from any monies due or may become due to
the Contractor under the contract.

2.10 DUST CONTROL

During construction operations, the Contractor shall be responsible for the control of dust to a
degree compatible with the area in which the construction is being performed and with existing
environmental regulations. In the event the Contractor does not control dust as specified, the
Jurisdiction reserves the right to order dust control to be performed by other forces and withhold
the cost thereof from any monies due or may become due to the Contractor under the contract.

211 ENVIRONMENTAL AND HISTORIC ITEMS

If contaminated soils, historical artifacts, or other environmental or historic items are encountered,
stop work and notify the Engineer.

2.12 RAILROAD CROSSINGS

The authority for performing work beneath, at grade, or over railroad tracks will have been
previously secured by the Jurisdiction. It shall be the Contractor's responsibility to contact the
railroad company officials prior to beginning the work on railroad property or easements. The
Contractor shall perform the work without damage to the facilities and property of the railroad or
its lessees, and in strict observance of requirements for the safety of the railroad property and
operations. All such work will be subject to the inspection of the railroad's representative. The
Contractor shall protect, indemnify, and hold the Jurisdiction harmless from any and all damages
resulting from its operations on railroad property or easements or in the construction of railroad
crossings according to Section 1070, Part 3 - Bonds and Insurance.

2.13 BORROW AND WASTE SITES

A. Unless borrow or waste sites are designated on the plans or specified in the special
provisions, the Contractor shall secure and operate such sites at its own expense.

B. In all cases, borrow and waste sites shall be operated in such a manner as to meet Federal,
State, and local safety, environmental, and health requirements. Site operations, or the result
of such operation, that create a definite nuisance or result in damage to public or private
property will not be permitted. In all cases, sites shall be approved by the Engineer before
use.
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SUDAS Standard Specifications Division 1 - General Provisions and Covenants

Section 1080 - Prosecution and Progress

1.02

1.03

1.04

1.05

1.06

CONTRACT TIME (Continued)

B. Intermediate contract periods may be designated for completion of a specific item or certain
portions of the contract. The contract period and the liquidated damages, if any, for each
portion will be listed in the contract documents.

WORK PROGRESS AND SCHEDULE

A. The progress of the work shall be at a rate sufficient to complete the contract within the time
allowed. The Contractor's sequence of operations shall be such as to cause as little
inconvenience to the general public as possible.

B. After being awarded the contract, and if requested by the Engineer, the Contractor shall
immediately prepare and submit to the Engineer for approval a progress schedule that will
ensure the completion of the project within the time specified. Adequate equipment and
forces shall be made available by the Contractor to start work immediately upon Notice to
Proceed by the Engineer and to prosecute the work to completion according to schedule and
within the time specified.

C. Ifit appears the rate of progress is such that the contract will not be completed within the time
allowed, or if the work is not being executed in a satisfactory and workmanlike manner, the
Engineer may order the Contractor to take such steps as necessary to complete the contract
within the period of time specified or to prosecute the work in a satisfactory manner. If the
Contractor fails to comply with such order within two weeks after receipt of the order, the
Jurisdiction will have the right to declare the contract in default.

PRECONSTRUCTION CONFERENCE

The Engineer may schedule and conduct a preconstruction conference. The Contractor and the
intended subcontractors, if known, shall participate in this conference. The Engineer will invite
representatives of railroads and utilities and others having responsibilities or interest in the work.

NOTICE TO PROCEED

A. The return of the signed and executed contract to the Contractor shall serve as notice the
contract bond is acceptable, the contract is in force, and the Contractor may complete
arrangements for materials and other work according to the contract documents.

B. The Contractor shall begin work as specified in the Notice to Proceed issued by the Engineer
and shall prosecute the work vigorously and continuously to completion, except when it is
physically impossible to do so due to weather conditions or other unavoidable handicaps.
The necessity of discontinuing and resuming work on any portion of the contract shall be
determined by the Engineer.

C. The Jurisdiction may, if provided for in the contract documents, give a limited Notice to
Proceed as to any portion of the work under the contract.

WEEKLY RECORD OF WORKING DAYS

A. On contracts with completion provisions based upon working days, the Engineer will furnish
the Contractor a weekly statement showing the number of working days charged to the
Contractor for the preceding week, the number of working days specified for completion of
the project, the number of working days remaining to complete the contract, and the revised
date for completion.
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SUDAS Standard Specifications Division 1 - General Provisions and Covenants
Section 1080 - Prosecution and Progress

1.06 WEEKLY RECORD OF WORKING DAYS (Continued)
B. Working days will be charged under the following circumstances:

1. Prior to Commencement of Work: Beginning on the date designated in the Notice to
Proceed, or beginning on the specified starting date or as soon thereafter as provided in
the specifications, a working day will be charged for every calendar day other than
Saturday, Sunday, or a recognized legal holiday. Working days will be charged for
Saturdays if a mandatory six-day work week is specified in the contract documents.

2. After Commencement of Work: One full working day will be charged for any weekday,
exclusive of Saturdays, Sundays, or a recognized legal holiday, when weather or other
conditions (not under control of the Contractor) will permit construction operations to
proceed for not less than 3/4 of a normal workday in the performance of a controlling item
of work as determined by the Engineer. If such conditions allow operations to proceed
for at least 1/2 but less than 3/4 of the normal working hours, one-half working day will be
charged.

Working days will not be charged for Saturdays (unless a mandatory six-day work week
is specified in the contract documents), Sundays, and recognized legal holidays the
Contractor does not work. As an incentive to the Contractor to expedite the work,
working days will not be charged for Saturdays the Contractor does work, unless a
mandatory six-day work week is specified. Working days will be charged for Sundays
and recognized legal holidays if the contractor does work on the controlling item or work
requiring inspection.

When cure time of pavements and structural concrete is the controlling item of work,
working days will be charged; this will not include Saturdays, Sundays, and recognized
legal holidays according to the paragraph above.

Upon written notice to the Contractor, the Engineer may suspend charging of working
days on substantially completed contracts for up to 30 calendar days when only cleanup
of the project site or minor work items remain. If the designated time has expired and the
remaining work items and site cleanup remain uncompleted, the Engineer may restart
charging of working days effective at the end of the designated period by providing
written notice to the Contractor.

C. Any objection by the Contractor to such weekly determinations shall be deemed waived and
shall not thereafter be made the basis of any claim, unless the Contractor shall, within seven
calendar days after receipt of a weekly statement, file with the Engineer its written protest
setting forth its objections and reasons. If the Contractor's objection to the working day count
is made on the grounds it was unable to work due to causes beyond its control, the
Contractor shall state its reasons in writing, furnish proof to establish its claim, and state the
approximate number of calendar days it estimates it was delayed. The Engineer shall then
determine the appropriate number of working days to be charged under the contract.

1.07 WORK ON SUNDAYS OR LEGAL HOLIDAYS

A. Except when an accelerated work schedule is required in the contract documents, no work
requiring inspection will be allowed on Sundays or holidays observed by the Jurisdiction
except with permission of the Engineer. The Contractor should request a determination of
the holidays observed by the Jurisdiction.

B. Such work as may be required to properly maintain or protect completed or partially
completed construction, or to maintain lights and barricades, will be permitted on Sundays or
holidays without specific permission of the Engineer.
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SUDAS Standard Specifications Division 2 - Earthwork

Section 2010 - Earthwork, Subgrade, and Subbase

2.04 FOUNDATION MATERIALS

A. Select Subgrade Materials:

1.

All soils required for select subgrade materials must be approved by the Engineer.
Approval of materials and their use will be based on AASHTO M 145.
a. Cohesive soils must meet all of the following requirements:
1) 45% or less silt size fraction.
2) Density of 110 pcf or greater according to ASTM D 698 or AASHTO T 99
(Standard Proctor Density).
3) Plasticity index greater than 10.
4) A-6 or A-7-6 soils of glacial origin.
b. Granular soils must meet all of the following requirements:
1) Density of 110 pcf or greater according to ASTM D 698 or AASHTO T 99
(Standard Proctor Density).
2) 15% or less silt and clay.
3) Plasticity index of 3 or less.
4) A-1, A-2, or A-3 (0).

Crushed stone, crushed PCC, crushed composite pavement, or RAP; mixtures of gravel,
sand, and soil; or uniformly-blended combinations of the above; as approved by the
Engineer.

The Engineer may authorize a change in select subgrade materials subject to materials
available locally at time of construction.

B. Granular Stabilization Materials:

1.

2.

Clean, crushed stone or crushed concrete, with the following gradation:

Sieve Percent Passing
21/2 100
2’ 90 to 100
11/2” 3510 70
1 0to 20
1/2” 0to5

The Engineer may authorize a change in gradation, subject to materials available locally
at time of construction.

C. Subgrade Treatment:

1.

2.

Cement: Comply with Section 7010, 2.01, A.

Asphalt: Comply with AASHTO M 140.

Fly ash: Provide Class C meeting the requirements of ASTM C 618 with a minimum of
22% CaO,; the Loss of Ignition requirements in Table 1 will not apply. Approval of source
required.

Lime: Hydrated lime should meet requirements of ASTM C 207, Type N or AASHTO M
216, and others.
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SUDAS Standard Specifications Division 2 - Earthwork
Section 2010 - Earthwork, Subgrade, and Subbase

2.04 FOUNDATION MATERIALS (Continued)

5. Geogrid:
a. Rectangular or Square: Use an integrally-formed grid structure manufactured of a
stress-resistant polypropylene material. Use Type 1 geogrid, unless Type 2 is
specified. Meet the following minimum physical properties:

Table 2010.02: Geogrid (Rectangular or Square)

Property Test Method Units Type 1* Type 2
Aperture stability modulus at 20 kg-cm Kinney? - 01 kg-cm/deg 3.2 6.5
Minimum true initial modulus in use

Machine direction (MD) 15,080 32,890

Cross machine direction (CMD) ASTM D 6637 Ib/it 20,560 44,725
Tensile strength, 2% strain

MD 270 410

CVD ASTM D 6637 Ib/ft 380 590
Junction efficiency GRI-GG2-87 % 93 93
Flexural rigidity ASTM D 1388 mg-cm 250,000 750,000
Aperture size

Minimum : 0.5 0.5

Maximum NIA n. 2.0 2.0

! Geogrids meeting the requirements of lowa DOT Article 4196.01, B and Materials 1.M. 496.01 will be acceptable.
2Dr. Thomas C. Kinney, P.E. and US Army Corps of Engineers.

b. Multiaxial: Use punched and drawn polypropylene that is oriented in three
substantially equilateral directions. Meet the following minimum physical properties:

Table 2010.03: Geogrid (Multiaxial)?

Property Test Method | Units | Type 3 Type 4
Resistance to loss of load capacity
Chemical resistance EPA 90.90 % 100 100
Immersion
Ultra-violet light and weathering ASTM D 4355 % 80 80
(500 hrs)
. - GRI-GG2-87 % of ultimate
Junction efficiency GRI-GG1-87 tensile strength 93 93
0,
Radial stiffness (min.) ASTM D 6637 Ib/ftSSchai(:].SA 15,000 20,000
Rib pitch
Continuous parallel rib pitch? N/A in. 3.2 3.2
Mid-rib depth? N/A in. 0.04-0.06 0.05-0.08
Mid-rib width? N/A in. 0.035-0.045 | 0.047-0.055
Node thickness N/A in. 0.11 0.13
Rib aspect ratio® N/A in. >1.0 >1.0

1 Values shown are minimum average roll values according to ASTM D 4759, unless indicated otherwise.
2Nominal dimensions.
3 Ratio of the mid-rib depth to the mid-rib width.

6. Geotextiles: Use a woven or non-woven permeable fabric, manufactured of polymer
fibers, meeting the requirements of lowa DOT Article 4196.01, B, 5.
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SUDAS Standard Specifications

Division 3 - Trench and Trenchless Construction

Section 3010 - Trench Excavation and Backfill

TRENCH EXCAVATION AND BACKFILL

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION INCLUDES

A. Trench Excavation for Pipe Systems

B. Trench Foundation Stabilization

C. Pipe Bedding and Backfill

DESCRIPTION OF WORK

A. Excavate trench for pipe installation.

B. Stabilize trench and install pipe bedding materials.
C. Place backfill material in trench.

SUBMITTALS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Gradation reports for bedding materials.

B. Results of required testing.

C. Dewatering plan.

SUBSTITUTIONS

Comply with Division 1 - General Provisions and Covenants.
DELIVERY, STORAGE, AND HANDLING

Comply with Division 1 - General Provisions and Covenants.
SCHEDULING AND CONFLICTS

Comply with Division 1 - General Provisions and Covenants.
SPECIAL REQUIREMENTS

None.
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SUDAS Standard Specifications Division 3 - Trench and Trenchless Construction

Section 3010 - Trench Excavation and Backfill

1.08 MEASUREMENT AND PAYMENT

A. General: The following items are incidental to the underground utility being installed and will
not be paid for separately:

1.

2.

Standard trench excavation.

Removal and disposal of excess backfill material resulting from pipe installation.
Removal of abandoned private utilities encountered during trench excavation.
Furnishing and placing granular bedding material.

Placing and compacting backfill material.

Dewatering including, but not limited to, all equipment such as generators, pumps, rock
for sump pits, discharge piping, and any extra excavation needed to facilitate dewatering
according to stormwater regulations, as applicable.

Sheeting, shoring, and bracing.

Adjusting the moisture content of excavated backfill material to the range specified for
placement and compaction.

Temporary support for existing water, sewer, gas, telephone, electric, and other utilities
or services that cross the trench.

B. Rock Excavation:

1.

2.

Measurement: Measurement will be by cubic yards of rock removed.

Payment: Payment will be at the unit price per cubic yard for the quantity of rock
removed.

Includes: Unit price includes, but is not limited to, furnishing the equipment and labor to
break up, remove, and properly dispose of rock encountered in the trench.

C. Trench Foundation:

1.

Measurement: Measurement will be in tons for the quantity of stabilization material
required to replace material removed by over-excavation. Measurement will be based on
the scale tickets for the material delivered and incorporated into the project. Trench
foundation required to correct unauthorized over-excavation will not be measured.

Payment: Payment will be at the unit price per ton for the quantity of stabilization
material furnished and placed.

Includes: Unit price includes, but is not limited to, removal and disposal of over-
excavated material required to stabilize trench foundation; and furnishing, hauling, and
placing stabilization material.
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SUDAS Standard Specifications Division 3 - Trench and Trenchless Construction

Section 3010 - Trench Excavation and Backfill

1.08

MEASUREMENT AND PAYMENT (Continued)

D. Removal, Disposal, and Replacement of Unsuitable Backfill Material:

1.

Measurement: Measurement will be in cubic yards for the quantity of backfill material
required to replace unsuitable backfill material removed during standard trench
excavation. Measurement will be based on compacted material in place.

Payment: Payment will be at the unit price per cubic yard for the quantity of the suitable
replacement backfill material furnished.

Includes: Unit price includes, but is not limited to, removal, hauling, and disposal costs
of the unsuitable material and the furnishing, hauling, and placing of the suitable
replacement backfill material. Unit price does not include landfill costs for contaminated
materials.

E. Special Pipe Embedment or Encasement:

1.

Measurement: Measurement will be by the linear foot along the centerline of pipe for
each type of special embedment or encasement.

Payment: Payment will be at the unit price per linear foot for each type of special pipe
embedment or encasement.

Includes: Unit price includes, but is not limited to, furnishing and placing all required
special pipe embedment or encasement materials.

F. Trench Compaction Testing: If the contract documents specify that the Contractor is
responsible for trench compaction testing, measurement and payment will be as follows.

1.

2.

3.

Measurement: Lump sum item; no measurement will be made.
Payment: Payment will be at the lump sum price for trench compaction testing.

Includes: Lump sum price includes, but is not limited to, all payments associated with
retesting resulting from failure of initial tests.
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SUDAS Standard Specifications

Division 3 - Trench and Trenchless Construction
Section 3010 - Trench Excavation and Backfill

PART 2 - PRODUCTS

201 MATERIALS EXCAVATED FROM A TRENCH

A.

Standard Trench Excavation: All materials encountered during trench excavation, except
rock and over-excavation.

1. Suitable Backfill Material: Class Il, Class lll, Class IVA, or Class IVB as defined in
Section 3010, 2.02.

2. Unsuitable Backfill Material: Includes, but is not limited to, the following materials:
Soils not classified as suitable backfill material, as defined in Section 3010, 2.02.
Individual stones or concrete chunks larger than 6 inches and averaging more than

a.
b.

=0 o0

JQ

one per each cubic foot of soil.

Frozen materials.

Stumps, logs, branches, and brush.
Trash, metal, or construction waste.
Soil in clumps or clods larger than 6 inches, and without sufficient fine materials to fill

voids during placement.

Environmentally contaminated soils.
Materials removed as rock excavation or over-excavation.

3. Topsoil: Class V material. Comply with Section 3010, 2.03.

Rock Excavation: Boulders or sedimentary deposits that cannot be removed in trenches
without continuous use of pneumatic tools or blasting.

Over-excavation: Excavation of unsuitable or unstable material in trenches below the pipe

zone, comply with Figure 3010.101.

2.02 BEDDING MATERIAL

A.

Class | Material:

1. Crushed stone complying with the following gradation:

Sieve Percent Passing
11/2 100
1” 95 to 100
1/2" 25to 60
No. 4 0to 10
No. 8 Oto5

2. The Engineer may allow the use of gravel or authorize a change in gradation subject to
materials available locally at the time of construction.

3. The Engineer may authorize the use of crushed PCC for pipe sizes up to 12 inches.

4. Use aggregates having a percentage of wear, Grading A or B, not exceeding 50%,
determined according to AASHTO T 96.
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SUDAS Standard Specifications

Division 4 - Sewers and Drains

Section 4040 - Subdrains and Footing Drain Collectors (Continued)

Figures

Subdrains

Subdrain Cleanouts

Subdrain Outlets

Section 4050 - Pipe Cleaning and Rehabilitation

Part 1 - General

1.01

1.02

1.03

1.04

1.05

1.06

1.07

1.08

Section Includes

Description of Work

Submittals

Substitutions

Delivery, Storage, and Handling
Scheduling and Conflicts
Special Requirements

Measurement and Payment

Part 2 - Products

2.01

2.02

2.03

2.04

2.05

2.06

2.07

CIPP Main Lining

CIPP Point Repair

CIPP Service Repair

Chemical Grout

Sewer Dye

Pipe Repair Couplings for Spot Repairs by Pipe Replacement

Sewer Main Pipe (for Spot Repairs)

Part 3 - Execution

3.01

3.02

3.03

3.04

3.05

Sewer Cleaning and Inspection
Bypassing Sewage

CIPP Main Lining

CIPP Point Repair

CIPP Service Repair

Figure No.
4040.231
4040.232
4040.233
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11
11
11

11

12
14
14
17

17
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SUDAS Standard Specifications

Division 4 - Sewers and Drains

Section 4050 - Pipe Cleaning and Rehabilitation (Continued)

3.06

3.07

3.08

Pressure Testing and Grouting of Sewer Joints
Spot Repairs by Pipe Replacement

Cleanup and Closeout

Section 4060 - Cleaning, Inspection, and Testing of Sewers

Part 1 - General

1.01

1.02
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1.04

1.05

1.06

1.07

1.08

Section Includes
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Submittals

Substitutions

Delivery, Storage, and Handling
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Measurement and Payment

Part 2 - Products

2.01
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Part 3 - Execution

3.01

3.02

3.038

3.04

3.05

Cleaning

Video Inspection

Sanitary Sewer Leakage Testing
Deflection Testing

Force Main Testing
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19
22
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SUDAS Standard Specifications Division 4 - Sewers and Drains

Section 4050 - Pipe Cleaning and Rehabilitation

PIPE CLEANING AND REHABILITATION

PART 1 - GENERAL

1.01

1.02

1.03

SECTION INCLUDES

A.

w

© o

m

F.

Pipe Cleaning

Cured-in-place Pipe (CIPP) Main Lining
Cured-in-place Pipe (CIPP) Point Repair
Cured-in-place Pipe (CIPP) Service Repair
Pressure Testing and Grouting of Sewer Joints

Spot Repairs by Pipe Replacement

DESCRIPTION OF WORK

A. Pipe Cleaning:

1. Mainline pipe cleaning (not associated with a rehabilitation or pre-inspection) is light
sewer cleaning with a hydraulic flusher and includes cleaning the sewer and associated
manholes, including drop connections and benches, to remove all deposits settled (DS).

2. Pre-rehabilitation cleaning and inspection is light sewer cleaning with a hydraulic flusher.
Does not include root cutting or removal of deposits or protruding service connections.

3. Additional sewer cleaning is heavy sewer cleaning including an unlimited number of
passes with high velocity hydro cleaning equipment / hydraulic spinner nozzle, cutting
roots, removing deposits of attached encrustation (DAE), and removing deposits of
attached grease (DAGS). Does not include lateral cuts.

B. CIPP lining for mainline, service (lateral) repair, and point repair.
C. Pressure testing and grouting of sewer joints.

D. Pipe spot repairs.

SUBMITTALS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A.

CIPP Rehabilitation:

1. Thickness Design: Submit design calculations for CIPP wall thickness based upon
ASTM F 1216, prepared and signed by a licensed Professional Engineer in the State of
lowa.

2. Resin: Certificate of compliance with ASTM F 1216 or D 5813.

3. Tube: Certificate of compliance with ASTM F 1216 or F 2019. If glass fiber
reinforcement is used, CIPP strain corrosion testing according to ASTM D 3681.

4. Wet Out and Curing: Complete description of the manufacturer's recommended wet out
procedure and curing method for the type of lining proposed.
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SUDAS Standard Specifications Division 4 - Sewers and Drains

Section 4050 - Pipe Cleaning and Rehabilitation

1.03 SUBMITTALS (Continued)

B.

C.

5. Safety Procedures: Submit documentation of National Institute of Occupational Safety
and Health (NIOSH) testing, health hazard evaluation, and recommended safety
procedures for CIPP workers and public. The safety plan is to include emission stacks a
minimum of 6 feet tall and a method to establish a safe perimeter around
manholes/emission stacks a minimum of 15 feet in diameter. Based on active air
monitoring, workers must wear suitable Personal Protection Equipment (PPE) when
initially opening and entering the transport truck or storage unit holding the liner.

Grouting Sewer Joints and Service Connections:
1. Grout: Description of chemical grout materials to be used.

2. Additives: Description of additives to be used including strengthening agents, shrinkage
reducers, dye, viscosity modifiers, gel time modifier, freeze/thaw inhibiter, or others.

3. Root Inhibitor: Description of chemical root deterrent.

4. Procedures: Manufacturer’s published recommendations for storing, mixing, testing,
and handling chemical grouts.

Installer Information: When requested by the Contracting Authority, submit the following
prior to the preconstruction meeting.

1. Installer name.

2. Completed project list for last five years including for each project and year completed,
client name/address/contact person/phone number, footages installed by pipe diameter,
and number of lateral reinstatements.

3. Detailed installation procedures, including estimated times for each task, lateral
reinstatement methods, number of required excavations, and other items unique to each
product.

4. Video of installation process, if available.

5. Evidence of properly trained personnel.

6. Related ASTM standards or any nationally recognized standards for product installation.

7. Available equipment list.

8. Detailed procedures for repairing the product in the event of future damage or failure and
for tapping future service connections, including and required specialized equipment or
training.

9. Videos of two rehabilitated sewer sections showing before and after conditions.

10. Additional information may be required. The submittal of prequalification information in
no way implies that the product, manufacturer, or installer will be deemed to be qualified.

The Contracting Authority, in its sole discretion, will determine whether a product,
manufacturer, or installer does or does not qualify as an approved equal.
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SUDAS Standard Specifications Division 4 - Sewers and Drains

Section 4050 - Pipe Cleaning and Rehabilitation

1.04

1.05

1.06

1.07

SUBSTITUTIONS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

Provide, as a minimum, the following information for evaluation.

A. Product Information:

1.

6.

7.

Product name.

Year product first available in the United States.

Total footage or number of line segments installed in the United States.

Results of all available product testing, including but not limited to leakage, physical
properties, pipe stiffness, chemical resistance, strain-corrosion, external loading, flow
characteristics, infiltration/inflow reductions, structural capacity, and external hydrostatic
loading capacity.

Samples of before and after product.

Design method.

Typical lining thickness for pipe sizes included in the project.

B. Manufacturer Information:

Manufacturer name.
Years of experience manufacturing the product.
Country of manufacture of all product components.

Quiality control procedures for product manufacture, including inspection requirements,
testing procedures, and allowable tolerance levels.

Related ASTM standards, or other nationally recognized standards for product
manufacturing.

DELIVERY, STORAGE, AND HANDLING

Comply with Division 1 - General Provisions and Covenants.

SCHEDULING AND CONFLICTS

Comply with Division 1 - General Provisions and Covenants.

SPECIAL REQUIREMENTS

A. Prior to start of work, notify all affected parties 24 hours in advance as to the length of time
their service will be blocked.

B. Unless otherwise specified, the Jurisdiction will provide water at no cost for cleaning and
installation of cured-in-place pipe. Utilize an approved double check backflow assembly or

open gap.
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SUDAS Standard Specifications Division 4 - Sewers and Drains

Section 4050 - Pipe Cleaning and Rehabilitation

1.07 SPECIAL REQUIREMENTS (Continued)

C. Establish a Public Information and Notification Program for contacting each home or business
connected to the affected sanitary sewer, informing them of the work to be done and when
the sewer will be off-line. The following specific steps are part of the Public Information and
Notification Program.

1.

Provide written notice to be delivered to each affected home or business describing work,
schedule, how the work affects them, and a local telephone number of the Contractor
they can call to discuss the project or their problems.

Personally contact each home or business on the day lateral verifications using closed
circuit video inspection are to be performed. The homeowner or business will be asked
to run water down their drain to verify each lateral. If the homeowner is unavailable,
attempt other arrangements (cleanouts) to drain water through the lateral to verify each
connection.

Provide written notice and personally contact the home or business the day prior to
beginning inversion of the section of sewer to which they are connected.

Personally contact all homes or businesses that cannot be reconnected within the time
stated in the written notice.

Furnish and service portable toilets for use by the home or business occupants if so
required by any affected served business or homeowner.

1.08 MEASUREMENT AND PAYMENT

A. Pipe Cleaning and Inspection:

1.

Mainline Cleaning:

a. Measurement: Measurement will be made for each diameter range of sewer main
cleaned. Diameter ranges: 4 to 12 inch, 15 to 24 inch, and 27 to 30 inch.

b. Payment: Payment will be made at the unit price per linear foot for each diameter of
cleaning.

c. Includes: Unit price includes, but is not limited to, sewer cleaning, debris removal
and transport, post CCTV inspection for Engineer review, and logging of active
service taps (if specified). Unit price also includes disposal and associated costs for
all debris removed from sewer.

Pre-Rehabilitation Cleaning and Inspection:

a. Measurement: Measurement will be made for each diameter range of sewer main
cleaned and inspected prior to rehabilitation. Diameter ranges: 4 to 12 inch, 15 to 24
inch, and 27 to 30 inch.

b. Payment: Payment will be made at the unit price per linear foot for each diameter of
pre-lining cleaning and inspection.

c. Includes: Unit price includes, but is not limited to, pre-cleaning CCTV inspection,
light sewer cleaning, debris removal and transport, post cleaning CCTV inspection for
Engineer review, and identification and logging of active service taps. Unit price also
includes disposal and associated costs for all debris removed from sewer.

Additional Sewer Cleaning:

a. Measurement: Measurement will be made on an hourly basis for additional sewer
cleaning for each diameter range. Hours will start with the initial cleaning work
following the Engineer’s approval to proceed and will extend until mechanical
cleaning ceases. Time for removal, transporting, and disposal of debris is not
included. Diameter ranges: 4 to 12 inch, 15 to 24 inch, and 27 to 30 inch.
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SUDAS Standard Specifications Division 4 - Sewers and Drains

Section 4050 - Pipe Cleaning and Rehabilitation

1.08 MEASUREMENT AND PAYMENT (Continued)

4,

b. Payment: Payment will be made at the unit price per hour for additional sewer
cleaning.

c. Includes: Unit price includes, but is not limited to, heavy sewer cleaning; root
cutting; deposit cutting; and post cleaning CCTV inspection for Engineer review.

Debris Removal, Transportation, and Disposal:

a. Measurement: Measurement will be made on a per ton basis for decanted and
pressed debris removed as a part of additional pipe cleaning.

b. Payment: Payment will be made at the unit price per ton for additional pipe cleaning
based on tickets from an approved landfill site.

c. Includes: Unit price includes, but is not limited to, removing, decanting, transporting,
disposing, and paying associated costs for all debris removed from sewer as a part of
additional cleaning.

B. Remove Protruding Service Connections:

1.

Measurement: Each protruding service connection removed will be counted. Quantity
will be based on number of protruding service connections identified in the pre-
rehabilitation CCTV inspection and removed from the post-rehabilitation CCTV
inspection.

Payment: Payment will be made at the unit price for each protruding service connection
removed.

Includes: Unit price includes, but is not limited to, removal of protruding service
connections and debris removal.

C. CIPP Lining:

1.

CIPP Main Lining:

a. Measurement: Each size of main pipe lining will be measured in linear feet along
the centerline of the pipe lining from center of manhole to center of manhole.

b. Payment: Payment will be made at the unit price per linear foot for each size of pipe
lining.

c. Includes: Unit price includes, but is not limited to, furnishing and installing the liner
and appurtenances, CCTV inspection immediately prior to lining, bypass pumping
unless otherwise specified, sliding foil, post-lining CCTV inspection, and all costs
associated with the public information and notification program.

Building Sanitary Sewer Service Reinstatement:

a. Measurement: Each active sanitary sewer service reinstated, including those
reinstated by excavation, will be counted.

b. Payment: Payment will be made at the unit price for each active sewer service
reinstated.

c. Includes: Unit price includes, but is not limited to, reinstating sanitary sewer service
connections, removal of debris, and coordination with service owners.

CIPP End Seal:

a. Measurement: Each size of CIPP end seal installed will be counted.

b. Payment: Payment will be made at the unit price for each CIPP end seal installed.
c. Includes: Unit price includes, but is not limited to, end seal and installation.
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1.08 MEASUREMENT AND PAYMENT (Continued)

D. CIPP Point Repair:

1. Measurement: Each diameter of CIPP point repair will be counted. Repairs in excess of
10 feet in length will be counted as multiple repairs.

2. Payment: Payment will be made at the unit price for each diameter of CIPP point repair.

3. Includes: Unit price includes, but is not limited to, furnishing and placing point repair
liner, bypass pumping unless otherwise specified, sewer cleaning, removal of
obstructions, debris removal, pipe preparation, and pre and post repair CCTV inspection.

E. CIPP Service Repair:

1. CIPP Service Pipe, Connection:

a.

b.

C.

Measurement: Each size combination of main and service connection diameters
repaired will be counted.

Payment: Payment will be made at the unit price for each size combination of CIPP
service pipe, connection.

Includes: Unit price includes, but is not limited to, furnishing and placing service
connection liner, bypass pumping unless otherwise specified, documentation, and all
costs associated with the public information and notification program.

2. CIPP Service Repair, Partial Pipe:

a.

b.

Measurement: Each size combination of main and service diameters and specified
service length lined will be counted.

Payment: Payment will be made at the unit price for each size combination of CIPP
service repair, partial pipe.

Includes: Unit price includes, but is not limited to, furnishing and installing service
repair liner, bypass pumping unless otherwise specified, documentation, and all costs
associated with the public information and notification program.

F. Pressure Testing and Grouting of Sewer Joints and Service Connections:

1. Pressure Testing of Mainline Sewer Joints:

a.

Measurement: Each mainline sewer joint tested will be counted. Separate
measurement will be made for each diameter of sewer main. Visually leaking joints,
whether tested or not, will be counted if they are grouted.

Payment: Payment will be made at the unit price for each sewer joint tested.
Includes: Unit price includes, but is not limited to, bypass pumping unless otherwise
specified, control testing, and documentation.

2. Injection Grouting of Mainline Sewer Joints:

a.

b.
C.

Measurement: Each mainline sewer joint grouted will be counted. Separate
measurement will be made for each diameter of sewer main.

Payment: Payment will be made at the unit price for each sewer joint grouted.
Includes: Unit price includes, but is not limited to, bypass pumping unless otherwise
specified, material testing, pressure testing after grouting, re-grouting of failed joints,
and documentation. Unit price does not include the quantity of chemical grout used.

3. Pressure Testing of Service Connections:

a.

b.
C.

Measurement: Each sewer service connection tested will be counted. Separate
measurement will be made for service connections on each diameter of sewer main.
Payment: Payment will be made at the unit price for each service connection tested.
Includes: Unit price includes, but is not limited to, bypass pumping unless otherwise
specified, and documentation.
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1.08 MEASUREMENT AND PAYMENT (Continued)

4.

5.

Injection Grouting of Service Connections:

a. Measurement: Each service connection grouted will be counted. Separate
measurement will be made for service connections on each diameter of sewer main.

b. Payment: Payment will be made at the unit price for each service connection
grouted.

c. Includes: Unit price includes, but is not limited to, bypass pumping unless otherwise
specified, material testing, pressure testing after grouting, and documentation. Unit
price does not include the quantity of chemical grout used.

Chemical Grout:

a. Measurement: Each gallon of chemical grout used for sealing mainline sewer joints
and service connections will be counted.

b. Payment: Payment will be made at the unit price for each gallon of chemical grout
used.

c. Includes: Unit price includes, but is not limited to, grout additives; root inhibitor; and
supplying, mixing, and measurement of chemical grout.

G. Bypass Pumping

1.

2.

3.

Measurement: Lump sum item, no measurement will be made.
Payment: Payment will be made at the lump sum price for bypass pumping.
Includes: Lump sum price includes, but is not limited to, development and submittal of

the bypassing plan, all staffing, equipment, and appurtenances necessary to accomplish
the approved bypassing plan, including reserve equipment.

H. Spot Repairs by Pipe Replacement: Both of the following methods will be used for
measurement and payment of spot repairs by pipe replacement.

1.

Spot Repairs by Count:

a. Measurement: Each spot repair location will be counted.

b. Payment: Payment will be made at the unit price for each spot repair.

c. Includes: Unit price includes, but is not limited to, uncovering and removing existing
pipe and furnishing and placing bedding and backfill material for replacement pipe.

and;

Spot Repairs by Linear Foot:

a. Measurement: Each spot repair will be measured in linear feet along the centerline
of the replacement pipe.

b. Payment: Payment will be made at the unit price per linear foot of spot repair.

c. Includes: Unit price includes, but is not limited to, furnishing and installing
replacement pipe and connections.

I. Pavement Removal and Replacement: Comply with Section 7040.

J. Sod: Comply with Section 9020.

K. Seeding: Comply with Section 9010.
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PART 2 - PRODUCTS

2.01

CIPP MAIN LINING

A.

Fabric Tube and Resin: Comply with ASTM F 1216 for heat cure or ASTM F 2019 and D
5813 for UV light cure.

CIPP Lining Dimensions:

1. Use nominal internal diameter and length such that CIPP forms to internal circumference
and length of original pipe.

2. Field verify diameter and length.

3. Use one continuous length without joints.
Structural Requirements:

1. Design the CIPP liner according to ASTM F 1216.

2. Unless otherwise specified in the contract documents, assume fully deteriorated
conditions and the following properties for design at each location:

Table 4050.01: CIPP Main Lining Design Values

Design Criteria Value
Factor of safety, N 2.0
Soil modulus, E’s 1,000 psi
Soil density, w 120 Ib/fte
Live load, Ws H20
Ovality reduction factor, C As specified for each location
Height of soil above pipe, H As specified for each location
Height of water above top of pipe, Hw 1/2 depth of cover
Long term flexural strength, ov Use value for 50 year design

3. Setthe long term (50 year extrapolated) creep retention factor at 50% of the initial design
flexural modulus as determined by ASTM D 790 unless long term test data according to
ASTM D 2990 substantiates a different retention factor.

4. Design for internal pressure or vacuum is not required.

CIPP Lubricant: Provide a non-toxic, oil based product that has no detrimental effects on
the tube or boiler and pump system, will not support the growth of bacteria, and will not
adversely affect the fluid to be transported.

CIPP End Seal:

1. Hydrophilic Gasket Sleeve: Provide a seamlessly molded gasket and retaining ring
system complying with ASTM F 3240.

2. Expansion Band System:
a. Provide a one-piece rubber gasket and a pair of stainless-steel expansion bands in a
system manufactured specifically for CIPP end seal applications.
b. Provide bands with positive locking mechanism permanently securing the bands in
their expanded position after tightening.
c. Comply with material requirements of ASTM C 923 for rubber gasket and stainless
steel.
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2.02 CIPP POINT REPAIR

A. General: Utilize a repair system that complies with the following requirements.

1.

7.

Meet or exceed the material requirements of ASTM F 1216 or ASTM F 2019 and ASTM
D 5813.

Provides a full wrap section sized to create a circular liner equal to the inner diameter of
the pipe. Ensure one end of the CIPP point repair sheet overlaps the second end by a
minimum of 10% to allow for variation in pipe diameter.

Sufficient strength to bridge missing pipe segments and ability to stretch to fit irregular
pipe sizes.

Uniform thickness and 10% extra resin.

Utilizes a thermoset resin system comprised of a base resin and hardener that cure at
ambient temperatures.

Has a shrinkage value of less than 0.5% when measured according to 1ISO 2577 or
ASTM D 6289.

Designed against corrosion and typical chemicals found in domestic sewage.

B. Liner Length: Minimum length as specified in the contract documents. Lengths beyond 10
feet may be completed with multiple liners.

C. Structural Requirements: Design the CIPP point repair according to the structural
requirements for CIPP main lining described herein. Assume an ovality of 2% unless
otherwise specified in the contract documents.

2.03 CIPP SERVICE REPAIR

A. General: Utilize a repair system that provides the following.

1.

Full circumferential CIPP liner inside the main pipe and a tube that extends continuously
from the sewer main into the service for the distance specified in the contract documents.

Installation of system from within the sewer main without the need for excavation or
access through a clean out.

The ability to seal a combination of tees and wyes of varying angles.
The ability to seal the connection of the service to the mainline in a continuous, tight

fitting, watertight pipe within a pipe that eliminates infiltration and root intrusion between
the liner and host pipe.

B. Liner Length:

1.

CIPP Service Connection Repair: Provide service liner with a length of 12 to 24 inches
to seal the connection between the main line and the wye or tee.

Partial Service Pipe: Provide service liner with a length between 12 and 24 inches, as
specified in the contract documents, to seal the connection from the main line to the first
service pipe joint.

Main Pipe Liner Length: Provide main pipe liner with a length of 18 inches minimum.
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2.03 CIPP SERVICE REPAIR (Continued)

C.

Fabric Tube:

1. Provide a fabric tube consisting of one or more layers of absorbent non-woven felt fabric,
felt/fiberglass, or fiberglass complying with the requirements of ASTM F 1216 or ASTM F
2019 and ASTM D 5813.

2. Provide nominal fabric tube wall thickness to the nearest 0.5 mm increment as required
by the thickness design. Ensure the wet-out fabric tube has a uniform thickness that,
when compressed at installation pressures, meets or exceeds the design thickness after
cure.

3. Coat inside (after installation) of fabric tube with an impermeable, flexible membrane that
will contain the resin and facilitate vacuum impregnation.

4. Mark the fabric tube with the name of the lining system manufacturer and manufacturing
lot or production footage. Ensure print is visible during final CCTV inspection.

Resin:

1. Provide a chemical-resistant thermoset (heat or UV light) resin and catalyst system or
epoxy resin and catalyst / hardener system that, when cured within the fabric tube,
complies with requirements of ASTM F 1216 or ASTM F 2019 and ASTM D 5813.

2. Method of cure may be by heat source, UV light, or ambient temperature.

3. Provide resin to tube ratio as recommended by the manufacturer.

Structural Requirements:

1. Design the cured-in-place service liner according to ASTM F 1216 utilizing the following
assumptions, unless otherwise specified in the contract documents:

Table 4050.02: CIPP Service Design Values

Design Criteria Value
Factor of safety 2.0
Soil modulus 1,000 psi
Soil density 120 pcf
Live load H20
Depth of cover As specified for each location
Groundwater 1/2 depth of cover
Ovality 2%

2. Setthe long term (50 year extrapolated) creep retention factor at 50% of the initial design
flexural modulus as determined by ASTM D 790 unless long term test data according to
ASTM D 2990 substantiates a different retention factor.
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2.03

2.04

2.05

2.06

2.07

CIPP SERVICE REPAIR (Continued)

3. Comply with the following minimum structural properties:

Table 4050.03: Minimum Structural Properties for CIPP Service

Property Test Method Minimum Value
Flexural modulus of elasticity ASTM D 790 250,000 psi
Flexural strength ASTM D 790 4,500 psi

4. Do not consider the bond to the existing pipe in determining the structural performance of
the lining system.

CHEMICAL GROUT

A.

Grout: Provide a chemical grout (chemical sealing material) complying with ASTM F 2304 or

ASTM F 2454,

Additives: Strengthening agents, shrinkage reducers, dyes, viscosity modifiers, gel time

modifiers, and freeze/thaw inhibiters, are allowed at the Contractor’s discretion. Provide
additives compatible with the chemical grout and complying with chemical grout
manufacturer’s requirements.

Root Inhibitor: When specified in the contract documents, provide a root deterrent chemical
to control root regrowth. Ensure root inhibitor is compatible with chemical grout and additives
and complies with grout manufacturer’s requirements.

SEWER DYE

Provide tracer dye complying with NSF/ANSI 60.

PIPE REPAIR COUPLINGS FOR SPOT REPAIRS BY PIPE REPLACEMENT

A.

B.

C.

Style: Full circle, fully lined, bolted.
Length: As recommended by the manufacturer for pipe diameter; 12 inches, minimum.
Materials and Manufacturer:

1. Shells, armors, side bars, lugs, Turner lifting bars; complying with ASTM A 240, Type 304
stainless steel.

2. MIG welds, fully passivated.

3. Rubber gasket complying with ASTM D 2000, AA415 with full coverage and a grid
pattern.

4. Stainless steel armor bonded to gasket to bridge lug area.

Nuts and Bolts: 1/2 inch or 5/8 inch diameter, complying with ASTM A 240, Type 304
stainless steel, and Teflon coated threads.

SEWER MAIN PIPE (FOR SPOT REPAIRS)

A.

B.

Comply with Section 4010.

Use materials for pipe replacement as specified in the contract documents or approved by
the Engineer.
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PART 3 - EXECUTION

3.01 SEWER CLEANING AND INSPECTION

A. General:

1. Provide equipment specifically designed and constructed for sewer cleaning and
inspection.

2. Use sewer cleaning equipment manufacturer’'s recommended size tools for various pipe
sizes.

3. Utilize equipment recommended by the manufacturer to protect the manhole and pipe
during cleaning and inspection operations.

4. Perform all cleaning and removal operations under CCTV observation to monitor the
progress of the work and to monitor the sewer line for damage. Continue until the
condition of the host pipe meets the requirements of the liner manufacturer.

5. Flush all debris to downstream manhole. Screen, collect, and remove debris from sewer.

6. Dispose of all sanitary sewer debris and material at a location directed by the Owner. If

specified in the contract documents, pay for all disposal fees.

B. Pre-Cleaning Inspection:

1.

2.

Complete CCTV inspection of sewer prior to initiating cleaning.

Inspect each pipe segment between manholes or access points in a single, continuous
run where possible.

If line is impassable due to debris or obstructions, reverse setup and inspect from
opposite manhole or access point.

C. Sewer Pipe Cleaning:

1.

2.

3.

Perform light cleaning with hydraulic flusher or high velocity cleaning equipment to
remove loose debris.

Complete up to three passes in an attempt to remove all debris from line.

If the light cleaning fails to leave the sewer line in a condition ready for lining, contact
Engineer for authorization to proceed with additional sewer cleaning.

D. Additional Sewer Cleaning:

1.

Notify Engineer prior to performing heavy cleaning as required to remove obstructions,
grease, rock, sticks, deposits attached grease (DAGS), deposits attached encrustation
(DAE), and roots, so the sewer is ready for lining. This item does not include
cutting/grinding protruding service lines.

Utilize bucket machines with Teflon or equivalent covers, rotating nozzles, saws or
cutters, or high velocity hydro-cleaning equipment.

Keep all the debris removed during additional cleaning separate from debris removed
during light cleaning. Prior to removal, decant and press debris onsite. Discharge
decanted water into a sanitary sewer prior to obtaining the tonnage of the material
removed from the sewer..
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3.01 SEWER CLEANING AND INSPECTION (Continued)

E.

H.

4. Notify Engineer prior to use of mechanical/hydraulic spinner nozzle, chain flail, or other
devices that may damage pipe or service connections.

5. If deposits and obstructions cannot be removed by tools normally used in the sewer
cleaning industry, notify the Engineer immediately

6. Maintain a log of time spent performing additional pipe cleaning on each line segment.
Remove Protruding Service Connection:

1. Grind or cut services that protrude more than 1/2 inch into the sewer main as approved
by the Engineer.

2. Utilize a remote grinding/cutting device specifically designed to remove concrete, vitrified
clay, PVC, and other types of pipe materials.

3. Notify the Engineer if ductile iron, steel, cast iron, or other non-typical service materials
are encountered to review the ability and risks of removing the protruding services.

4. Grind or cut protruding service flush to the main sewer pipe without scouring or damaging
the main sewer or service connection.

5. Notify the Engineer immediately if the sewer main or service pipe are not structurally
sound.

Post-Cleaning CCTV Inspection: Complete inspection according to Section 4060 and the
following.

1. Complete CCTV inspection of sewer upon completion of all sewer cleaning, obstruction
removal, and protruding service removal activities.

2. lIdentify active and inactive service connections by the following:

a. Observe each service connection and identify active connections by active sewage
flow or evidence of recent sewage flow.

b. If the status of the connection is inconclusive, run water down adjacent services to
verify the location of each service.

c. Dye test connections if necessary to verify active status.

b. Accurately measure and log the location and clockwise position of all active service
connections.

Groundwater: If significant groundwater infiltration is present, which could result in resin
loss, resin contamination, reduction in CIPP thickness, or inadequate curing, notify the
Engineer prior to installing CIPP liner.

Inspection Reporting:

1. Provide a copy of the pre-cleaning and post-cleaning video inspections. Include on-
screen continuous footage, pipe diameter, direction of viewing, manhole number, and
street location reference in the recording. Affix labels to the recording media to include
the name of the project, the date, and the location of the inspection.

2. Provide a written report of the inspections. Include true to scale drawings of all sewer
defects and observation locations. Reference the time stamp on each line item entry on
the written report.
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3.02 BYPASSING SEWAGE

A.

B.

Submit a bypassing plan to the Engineer for review.

When sewer line flows exceed the values in Table 4050.04, or the depth recommended by the
manufacturer of the sewer rehabilitation practice being implemented, reduce flows to
acceptable levels.

1. Plug the line at a point upstream of pipe to be rehabilitated if bypassing is required.

2. Pump flow to a downstream point or adjacent system as directed by the Engineer.
a. Provide pump and bypass lines of adequate capacity to handle all flows.
b. Provide adequate reserve pumps on-site for emergency use and for storm flows.

Rehabilitation and inspection work may be completed without bypassing in certain situations
including low flow conditions, adequate upstream storage, use of a flow-through packer, or
other situations approved by the Engineer. If proposed work will be completed without
bypassing, have equipment and plan of action available to implement bypass pumping in the
event the work is delayed or sewage levels in the upstream line are in danger of causing
backups.

Table 4050.04: Maximum Depth of Flow During Inspection, Testing, and Rehabilitation

Main Diameter CCTV Inspection Joint Testing/Sealing
6” to 10” 20% of pipe diameter 25% of pipe diameter
12” to 24" 25% of pipe diameter 30% of pipe diameter

27" and up 30% of pipe diameter 35% of pipe diameter

3.03  CIPP MAIN LINING

A.

General:
1. Clean, prepare, and inspect the repair point according to Section 4050, 3.01

2. Install liner according to the manufacturer’s published recommendations, ASTM F 1216,
and ASTM F 2019.

Resin Impregnation:

1. Vacuum impregnate tube with resin (wet-out) at manufacturer’s plant under quality
controlled conditions or on-site in mobile wet-out unit.

2. Fill all voids in the tube material, adding 5% to 10% excess resin to allow for migration of
resin into the voids and cracks.

Insertion:

1. General:

a. Perform pre-lining video inspection immediately prior to insertion of the wet-out tube.

b. Insert the wet-out tube through an existing manhole or approved access.

c. Ensure the tube is continuous between manholes with no joints. A single tube may
span several manhole reaches as allowed by the equipment, properties of the CIPP,
and time limits imposed by sewage flows to the host pipe.

d. Insertion of CIPP indicates acceptance of the host pipe conditions and the suitability
of the liner inserted into the host pipe. Repair any failure of CIPP liner due to
inadequate cleaning, groundwater infiltration, or defects in the liner system at no
additional cost to the Contracting Authority.
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3.03

CIPP MAIN LINING (Continued)

2. Inverted Heat-Cured Liner:

a. Prior to installation of the liner, place a temperature sensor on the bottom of the host
pipe to monitor the temperature of the outside of the liner during the curing process.
Place sensor at the termination point or location most distant from the heat source.

b. Insert the wet-out tube into the inversion device or standpipe with the impermeable
plastic liner on the outside of the tube.

c. Turn back the end of the liner to form a cuff and secure the cuff to the inversion
device or standpipe.

d. Apply air pressure or hydrostatic head as required to invert the tube into the host pipe
with the impermeable liner on the inside of the pipe.

e. Apply lubricant directly to the tube or pour lubricant into the standpipe during the
inversion process to reduce friction.

f. Maintain and adjust pressure as necessary to invert the tube from the point of
insertion to the point of termination and to hold the tube tight against the wall,
producing dimples at service connections.

3. Pull-In UV Light Cured Liner:

a. If CIPP manufacturer recommends the use of a sliding foil for the existing pipe
conditions, provide sliding foil which covers the lower third to lower half of the pipe
circumference. Pull sliding foil into place.

b. Fold the wet-out liner in half and pull into place through an existing manhole. Monitor
pulling speed and tension to avoid exceeding the manufacturer's recommendations.

c. Pull 1to 2 feet of excess liner into the termination manhole.

d. If the product is sensitive to elongation, measure the overall elongation of the tube
after pull-in. Ensure the elongation of the tube is less than 2% of the overall length of
the segment specified by the manufacturer.

e. Expand the resin-impregnated tube as necessary to hold the tube tight against the
wall, producing dimples at service connections.

f. Perform CCTV inspection of the inflated liner prior to initiating cure. Confirm
alignment and fit prior to initiating cure. Make corrections as necessary to provide a
finished liner free of wrinkles and defects.

D. Curing:
1. Heat Cured:

a. Maintain consistent pressure, as recommended by the liner manufacturer, until curing
is complete. Increase pressures to compensate for external ground water, if present.

b. Cure liner using circulating heated water or steam. Ensure the temperature is
sufficient to affect a cure in all sections of the pipe.

c. Monitor and log the temperature from the sensor placed between the impregnated
tube and the host pipe.

d. Initial cure will occur during heat up and is achieved when exposed portions of the
new pipe appear to be hard and sound and the temperature sensor indicates the liner
has reached the temperature necessary to effect a cure in the resin.

e. Afterinitial cure is reached, raise the temperature to post-cure temperatures and hold
for a period of time as recommended by the resin manufacturer.

f. Cool the new pipe to a temperature of 100°F for water cure and 113°F for steam cure
before relieving the internal pressure within the section.

2. UV Light Cured:

a.

Automatically record the time, rate of travel of the ultraviolet assembly, pressures,
and amount of lamps in operation for each CIPP segment as documentation of
correct curing of the fabric tube.

Maintain consistent pressure, as recommended by the liner manufacturer, until curing
is complete.
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3.03  CIPP MAIN LINING (Continued)

c. Draw the multi-lamp ultraviolet curing assembly through the pipe at a consistent,
predetermined, speed that allows for cross-linking/polymerization of the CIPP resin.

d. Adjust air pressure during curing as necessary to hold liner tight to the wall. Maintain
pressure by adjustment of the outlet valve.

e. Remove the temporary internal calibration hose installed by the manufacturer after
curing is complete.

E. CIPP End Seal Installation:

1. Hydrophilic Gasket Sleeve: Install sleeve according to ASTM F 3240, sleeve

manufacturer’s published recommendations, and the following:

a. Do notinstall sleeve in host pipe more than 24 hours prior to CIPP lining.

b. Clean the first 6 inches of the main pipe to remove debris and visible grease
deposits.

c. Install metal retaining clip at the leading edge of the sleeve. The metal clip may be
held in place with adhesive tape if desired.

d. Install the sleeve in the main pipe so the leading edge is no more than 6 inches
inside the end of the main pipe as measured from the manhole wall.

e. If the main pipe has a diameter of 18 inches or larger, utilize anchor screws to hold
the sleeve in place.

2. Expansion Band System: Install system according to manufacturer’s published
recommendations and the following:

a. After installation of the CIPP liner, trim the end of the liner squarely a distance of 2 to
6 inches from the inside face of the manhole.

b. Clean the exposed face of the main pipe to remove debris and loose resin.

c. Slide the rubber gasket into the pipe, centering it over the end of the liner. Ensure
one expansion band will seat against the liner and the other will seat against the
main pipe.

d. Expand the expansion bands using a hydraulic expansion tool approved by the band
manufacturer.

F. Service Reinstatement:
1. Do not leave sanitary service blocked for more than 24 hours.

2. Reinstate active service lines from within the main with a CCTV camera and remote
cutting tool. Do not reinstate inactive service connections.

3. Machine the opening to full size of the service connection opening area. Ensure the
bottom of the liner opening and service line are flush.

4. Ensure the opening does not have pipe fragments or CIPP fragments that may obstruct
flow or snag debris.

5. Inthe event that service reinstatement results in a liner opening greater than 100% of the
service connection opening, or damage to the service connection occurs, install a CIPP
service repair to cover the over-cut service connection at no additional cost to the
Contracting Authority.

6. If service connection cannot be reinstated remotely and requires excavation complete
according to the local plumbing code at no additional cost to Contracting Authority.
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3.03  CIPP MAIN LINING (Continued)

G.

Inspection: Complete inspection according to Section 4060 and the following.

1.

Perform CCTV video inspection of completed CIPP lining, including observance of
reinstated service connections. Provide copy of video inspection to Jurisdiction.

Ensure the tube is free of dry spots, lifts (spots cured away from the sewer), and
delaminations. Remove and replace deficient sections.

If the CIPP does not fit tight against the original pipe at its termination point, seal the
space between the pipes by filling with a resin mixture or hydrophilic seal compatible with
the CIPP.

3.04 CIPP POINT REPAIR

A. Preparation: Clean, prepare, and inspect the repair point according to Section 4050, 3.01.

B. Bypass Pumping: Develop a plan for flow diversion or stoppage. Review with Engineer
prior to initiating repair.

D.

Installation:

1. Bypass mainline flow according to the submitted bypass plan.

2. Install CIPP point repair according to system manufacturer’s published
recommendations.

3.  Wet-out the liner with the entire volume of resin recommended by the manufacturer.

4. Load the wet-out liner onto the packer and secure in place. Ensure the ends of the
packer extend beyond the ends of the liner.

5. Pull the packer into position within the pipe. Verify position with CCTV observation.

6. Apply air pressure to the packer to expand the CIPP point repair liner against the host
pipe.

7. Maintain consistent pressure for the duration of the curing period.

Inspection: Complete inspection according to Section 4060 and the following.

1.

Perform CCTYV video inspection of completed CIPP point repair. Provide copy of video
inspection to Jurisdiction.

Ensure the tube is free of foreign inclusions, dry spots, pinholes, wrinkles greater than
2% of the pipe diameter, and delamination. Remove and replace deficient sections.

3.05 CIPP SERVICE REPAIR

A.

Preparation:

1.

2.

Prior to installation of the system, clean and prepare the interior of the host and service
pipe in according to the manufacturer’s written instructions.

Remove all debris and obstructions.
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3.05 CIPP SERVICE REPAIR (Continued)

3.

Perform a post cleaning CCTV inspection in preparation for installation of the lining
system.

If any obstructions, joint misalignments, broken or collapsed pipe, or other conditions are
identified that will prohibit proper installation of the system, notify the Engineer
immediately.

B. Installation:

1.

Install CIPP service repair according to system manufacturer’s published
recommendations and to the length specified in the contract documents.

Bypass main line flow according to the submitted bypass plan. Coordinate installation
with service owner to prevent service line flows.

Wet-out the entire liner, including lateral and mainline portions, using vacuum
impregnation.

Load the lining system inside or on a pressure apparatus and move into position in the
mainline pipe at the service connection.

Align and verify the position of liner and service line via CCTV prior to initiating
installation.

Apply air pressure to invert or expand the resin impregnated CIPP into the lateral pipe
and push the main-line portion of the system against the main pipe. Maintain pressure
until the curing process is complete.

Apply heat or UV light as required by the manufacturer to property cure the liner.

If liner is heat cured, follow manufacturer’'s recommendations for cool-down before
relieving pressure.

If liner is ambient cured, maintain pressure according to the manufacturer’'s
recommendations before relieving pressure.

10. Remove frayed ends of the system.

C. Inspection and Documentation: Complete inspection according to Section 4060 and the

following.

1. Provide Jurisdiction with video documentation of pre-installation conditions and post-
installation conditions showing the repair.

2. Ensure the finished CIPP service repair is free of any leakage and visual defects
including foreign inclusions, dry spots, lifts, pinholes, major wrinkles, and delamination.
Repair any defects that could affect the structural integrity of the system or allow leaks.

3. Maintain a written log of installation conditions according to system manufacturer’s
recommendations. At a minimum, include time of wet out, time and location of insertion,
time of inflation, bladder pressure requirements, required cure time, actual cure time, and
cool down duration.

4. Submit documentation of results for CIPP liner material to Jurisdiction.
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3.06 PRESSURE TESTING AND GROUTING OF SEWER JOINTS

A. General:

1.

2.

Clean, prepare, and inspect the repair point according to Section 4050, 3.01

Complete sewer joint and service connection testing and grouting according to the grout
supplier and equipment manufacturer’s published recommendations, ASTM F 2304, and
ASTM F 2454.

B. Equipment:

1.

Joint Testing Device: Provide a joint testing device (packer), with means for introducing
air under pressure into the void area created by the expanded ends of the packer against
the host pipe and a means of continuously measuring, viewing, and recording the static
pressure of the test medium and grout within the void area only. Provide packer
constructed in a manner to allow a limited amount of sewage to flow through at all times.

Service Connection Testing Device: Provide a service connection testing device with
inflatable mainline end elements and a service line grouting plug that creates a void area
extending beyond the main connection. Use a service line grouting plug sized to match
the diameter of the service being grouted with an effective sealing length of at least 18
inches, unless otherwise specified in the contract documents.

Pumping Equipment:

a. Provide positive displacement metering grout pump and hose delivery system
capable of supplying a mixed volume of grout at a minimum of 3 gallons per minute
and 30 gallons of uninterrupted flow within 10 minutes.

b. Ensure pump system has sufficient discharge pressure (in excess of system pressure
losses and groundwater) to deliver grout volume to fill void space within the gel set
time of the chemical grout.

Grout Tanks: When using non-soluble additives, ensure grout tanks have mechanical
mixing devices to keep additives in suspension.

Measuring Equipment: Provide means of measuring and recording the volume of
mixed grout pumped for each grouted joint or service connection.

C. Control Tests:

1.

Prior to beginning testing and grouting, perform a demonstration test in an above ground
8 inch nominal diameter test cylinder suitable to contain the full length of the packer and
sustain the void test pressure. For service line testing, provide an 8 inch test cylinder
with 6 inch service tee to receive the lateral bladder.

Equip the test cylinder with a pressure gauge to monitor internal pressure and a release

valve to exercise a controlled release of pressurized air from the void area to test the

packer under both sound and leaking conditions.

a. With the void release valve closed, inflate the packer and air test the void at 7 to 10
psi. Ensure the observed void pressure at the test cylinder pressure gauge is within
+ 1/2 psi of the test monitoring equipment.

b. Crack open the release valve to simulate a small leak. Ensure the pressure drop of
the cylinder gauge is within + 1/2 psi of the test monitoring equipment.
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3.06 PRESSURE TESTING AND GROUTING OF SEWER JOINTS (Continued)

2.

After entering each pipeline segment, but prior to commencement of joint testing, position
the packer on a section of sound and clean sewer between two consecutive pipe joints
and perform a pressure test. Pressurize packer to between 7 and 10 psi and hold for a
period of 15 seconds with a pressure drop of less than 1.0 psi. Deflate packer and
ensure that void pressure monitoring equipment drops + 1/2 psi of initial reading.

If any of the control tests are unsuccessful, clean equipment of excess grout or make
necessary repairs and retest.

D. Sewer Main Joint Pressure Testing:

1.

Test joints at a target pressure equal to 1/2 psi per vertical foot of pipe depth plus 2 psi
(not exceeding 10 psi).

Position the packer within the pipe so the packer straddles the pipe joint to be tested.
Verify location via CCTV monitoring.

Expand the packer ends to isolate the joint from the remainder of the pipe and to create a
void area between the pipe joint and testing device.

Pump air into void space until the pressure reaches the required test pressure.
Stop the flow of air into the void space and observe the void pressure for 15 seconds.

If the pressure is maintained with a drop of less than 1 psi, the joint will be considered as
having passed the test.

If the pressure drops more than 1 psi during the test period, the joint will be considered
as having failed and sealing will be required.

Deflate packer and verify the void pressure monitor drops to within + 1/2 psi of 0 psi.
Clean equipment if pressure fails to return to O psi.

E. Service Line Pressure Testing:

1.

Test service lines at a target pressure equal to 1/2 psi per vertical foot of pipe depth plus
2 psi (not exceeding 10 psi).

Position the testing device within the line segment to straddle the service connection.
Verify location via CCTV.

Align the service bladder with the service connection.

Apply air pressure to invert or inflate the bladder from the mainline assembly into the
service pipe.

Expand the packer ends to isolate the section of the service connection to be tested.

Introduce air into the void area until a pressure equal to or up to 10% greater than the
required test pressure is observed.

Stop the flow of air into the void space and observe the void pressure for 15 seconds.

If the pressure is maintained, with a pressure drop of less than 2 psi, the connection will
be considered as having passed the test.
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3.06 PRESSURE TESTING AND GROUTING OF SEWER JOINTS (Continued)

9.

If the pressure drops more than 2 psi during the test period, the connection will be
considered as having failed and sealing will be required.

10. Deflate packer and bladder and verify the void pressure monitor drops to within + 1/2 psi

of 0 psi. Clean equipment if pressure fails to return to 0 psi.

F. Sewer Main Joint Sealing by Injection Grouting: Perform joint sealing according to ASTM
F 2304, equipment manufacturer, grout supplier, and the following:

1.

Position packer over the faulty joint and expand packer ends, isolating the joint with a
tight seal.

Pump two-part chemical sealant material into the ratio specified by the grout supplier.

Continue to pump grout, in stages if necessary, until “refusal” is achieved.

a. Refusal indicates the grout has flowed throughout the void, into the surrounding sail,
forming a cohesive seal stopping further flow of grout.

b. Under pumping conditions, void pressure will slowly rise as grout is forced into the
surrounding soil and begins to set. When void pressure spikes an additional 8 psi or
more in a short pumping period of 1 to 5 seconds, the point of refusal is achieved.

c. If a quantity of grout equal to 1/2 gallon per inch diameter of pipe size is pumped
without reaching the point of refusal, staging may be required. Staging is
accomplished by repetitive cycles of pumping and curing until refusal is achieved.
Notify Engineer for approval before staging is attempted.

d. If joint cannot be sealed by staging, abandon sealing operations at that joint and
notify Engineer.

Upon reaching refusal, stop grout pumps and allow grout to cure for 30 to 40 seconds.

Deflate packer to break away the ring of gel formed in the void and move at least one
packer length away from the joint in either direction.

Ensure pressure gauge reads zero pressure + 1/2 psi. If gauge does not return to zero
clean equipment.

Reposition packer over joint and retest at a pressure equal to the initial test pressure.

If joint fails pressure test, repeat grouting and pressure testing procedure until the joint is
sealed or Engineer determines grout consumption is too high and continued attempts to
seal joint are abandoned.

Remove residual sealing materials that extend into the pipe or restrict the flow. Ensure
sealed joint surfaces are left flush with existing pipe surface. Remove residual grout
material from manhole; do not allow grout to be flushed down the sewer.

G. Service Connection Sealing by Injection Grouting: Perform service sealing according to
ASTM F 2454, equipment manufacturer, grout supplier, and the following requirements.

1.

2.

Pump two-part chemical sealant material at the ratio specified by the grout supplier.

Continue to pump grout, in stages if necessary, until refusal is achieved.

a. Under initial pumping conditions, the void pressure will slowly rise to a range of
approximately 2 to 4 psi.

b. Continue pumping until there is a sudden increase to over 8 psi in a few seconds,
indicating refusal.
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3.06 PRESSURE TESTING AND GROUTING OF SEWER JOINTS (Continued)

H.

If a quantity of grout equal to 1 gallon per foot of service line bladder plus 3 gallons is
pumped without reaching the point of refusal, staging may be required.

Stage grouting by pumping additional grout equivalent to 1 gallon plus 0.25 gallons
per foot of bladder, waiting 1 full minute and retesting. Do not exceed two stages
unless approved by Engineer

Upon reaching refusal, stop grout pumps and allow grout to cure for 1 full minute.
Deflate service packer, re-inflate, and repeat service line pressure testing.

If the service connection test fails, repeat injection grouting and pressure testing

procedures until service is sealed or Engineer determines grout consumption is too high
and continued attempts to seal service are abandoned.

6. Confirm flow after sealing of each service. If a grout blockage exists, immediately clear
the service of the blockage.

7. Athin film of residual grout inside the service, which does not significantly impede flow, is
a normal result of sealing and is not considered a blockage.

Inspection and Reporting: Comply with ASTM F 2304 Section 12.9 as noted below.

1. Inspection: Complete inspection according to Section 4060 and the following.

a.

Perform CCTV observation and recording of initial pressure testing, sealing
operations (if required), and final pressure testing (if required) for each joint or
service.

Perform final CCTV video inspection of sewer main rehabilitated by injection grouting
after all grouting work is completed. Provide copy of video to the Jurisdiction.

2. Reporting: Upon completion of each pipe segment, submit a report showing the
following information for each joint and service connection tested, grouted or both.

PoooTp

s@

Identification of sewer pipe section tested.

Type of pipe material, diameter, and depth of pipe to surface at manholes.
Length of pipe sections between joints.

Test pressure used before and after sealing and duration of test.

Location of each joint or service connection tested and any joints or service
connections not tested with and explanation for not testing.

Pass/fail results for each joint or service connection tested.

Volume of grout material used on each joint or service connection.

Grout mix record of the batches mixed including amount of grout and catalyst,
additives, temperature of the grout solution in the tanks, and gel set time used.

3.07 SPOT REPAIRS BY PIPE REPLACEMENT

A.

B.

C.

Excavate trench according to Section 3010.

Remove existing pipe to the extent required and disconnect affected sewer services.

Install replacement pipe of the same nominal size as the existing pipe.

1. Use the materials as specified in the contract documents that comply with Section 4010.

2. Place bedding material according to Section 3010.
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3.07 SPOT REPAIRS BY PIPE REPLACEMENT (Continued)

D.

E.

F.

Install pipe repair coupling.

1. Cut pipes to length required allowing no more than a 1/2 inch gap between butted pipe
ends at coupling location. Cut pipes perpendicular to centerline.

2. Clean the outside surface of the existing and replacement pipes as required to provide a
positive seal with the pipe repair coupling.

3. Wrap coupling around pipes, centered on butt joint, and tighten bolts according to
manufacturer's recommendations.

Reconnect sewer services.

Place backfill in trench according to Section 3010.

3.08 CLEANUP AND CLOSEOUT

A.

Verify that the services are reconnected and fully operable, with at least 90% of original
capacity.

Submit initial and final recordings in a digital format and on a device approved by the
Engineer.

Remove all equipment and debris.

END OF SECTION
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3.06 CONFLICTS

A. Horizontal Separation of Gravity Sewers from Water Mains:

1. Sanitary and Combined Sewers:

a.

Separate gravity sanitary and combined sewer mains from water mains by a

horizontal distance of at least 10 feet unless:

1) The top of a sewer main is at least 18 inches below the bottom of the water main,
and

2) The sewer is placed in a separate trench or in the same trench on a bench of
undisturbed earth at a minimum horizontal separation of 3 feet from the water
main.

Maintain the maximum feasible separation distance in all cases. When it is

impossible to obtain the required horizontal clearance of 3 feet and a vertical

clearance of 18 inches between sewers and water mains, provide a linear separation

of at least 2 feet and one of the following:

1) Construct sanitary and combined sewers of water main materials meeting the
requirements of Section 5010, 2.01.

2) Enclose the water main in a watertight casing pipe with an evenly spaced annular
gap and watertight end seals.

2. Storm Sewers: Separate storm sewers and water mains by at least 10 feet measured
edge-to-edge unless it is impossible to do so. When impossible to maintain a 10 feet
horizontal separation, maintain a minimum separation of 3 feet and utilize one of the
following within 10 feet measured edge-to-edge:

a.

b.

oo

Construct the water main of ductile iron pipe with gaskets impermeable to
hydrocarbons.

Enclose the water main in a watertight casing pipe with evenly spaced annular gap
and watertight end seals.

Construct storm sewer pipe of water main materials.

Construct storm sewers of reinforced concrete pipe with gaskets manufactured
according to ASTM C 443.

B. Horizontal Separation of Water Mains from Sanitary and Combined Sewer Manholes:
Ensure water pipes do not pass through or come in contact with any part of a sanitary or
combined sewer manhole. Maintain a minimum horizontal separation of 3 feet.

C. Horizontal Separation of Sewer Force Mains from Water Mains: Separate sewer force
mains and water mains by a horizontal distance of at least 10 feet unless:

1. The force main is constructed of water main materials meeting a minimum pressure
rating of 150 psi and the requirements of Section 5010, 2.01 and

2. The sewer force main is laid at least 4 linear feet from the water main.

D. Vertical Separation of Sewers and Water Main Crossovers:

1. Sanitary and Combined Sewers:

a.

Vertically separate sanitary and combined sewers crossing under water mains by at
least 18 inches when measured from the top of the sewer to the bottom of the water
main. If physical conditions prohibit the separation, do not place the sewer closer
than 6 inches below a water main or 18 inches above a water main. Maintain the
maximum feasible separation distance in all cases. Ensure the sewer and water
pipes are adequately supported and have watertight joints. Use a low permeability
soil for backfill material within 10 feet of the point of crossing.
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3.06

3.07

CONFLICTS (Continued)

b. Where the sanitary sewer crosses over or less than 18 inches below a water main,
utilize one of the following within 10 feet measured edge-to-edge horizontally,
centered on the crossing:

1) Construct sanitary and combined sewers of water main material meeting the
requirements of Section 5010, 2.01.

2) Enclose the water main in a watertight casing pipe with an evenly spaced annular
gap and watertight end seals.

2. Storm Sewers:

a. Vertically separate storm sewers from water mains by at least 18 inches measured
between the outside edges of the water main and the storm sewer. Maintain the
maximum feasible separation distance in all cases. Ensure the sewer and water
pipes are adequately supported. Use a low permeability soil for backfill material
within 10 feet of the point of crossing.

b. When impossible to maintain an 18 inch vertical separation when the water main
crosses over the storm sewer, maintain a minimum vertical separation of 6 inches
and utilize one of the following within 10 feet measured edge-to-edge centered on the
crossing:

1) Construct the water main of ductile iron pipe with gaskets impermeable to
hydrocarbons.

2) Enclose the water main in a watertight casing pipe with evenly spaced annular
gap and watertight end seals.

3) Construct storm sewer pipe of water main materials.

4) Construct storm sewers of reinforced concrete pipe with gaskets manufactured
according to ASTM C 443.

E. Surface Water Crossings: Comply with the Recommended Standards for Water Works,
2012 Edition.

1. Above-water Crossings: Ensure the pipe is adequately supported and anchored;
protected from vandalism, damage, and freezing; and accessible for repair or
replacement.

2. Underwater Crossings: Provide a minimum cover of 5 feet over the pipe unless
otherwise specified in the contract documents. When crossing water courses that are
greater than 15 feet in width, provide the following.

a. pipe with flexible, restrained, or welded watertight joints,

b. valves at both ends of water crossings so the section can be isolated for testing or
repair; ensure the valves are easily accessible and not subject to flooding, and

c. permanent taps or other provisions to allow insertion of a small meter to determine
leakage and obtain water samples on each side of the valve closest to the supply
source.

TRANSITIONS IN PIPING SYSTEMS
Where the specified material of a piping system entering or exiting a structure changes, make the

change at the outside of the structure wall, beyond any wall pipe or wall fitting required, unless
otherwise specified.
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3.08

3.09

3.10

STRUCTURE PENETRATIONS
A. Wall Pipes:
1. Install where pipes penetrate and terminate at a wall or floor surface of a concrete
structure, or where the pipe protrudes through the concrete wall or floor and the

protrusion is otherwise unsupported.

2. Provide a waterstop flange near the center of the embedment length. The waterstop is to
be cast integrally with the wall pipe, or fully welded to it around the pipe circumference.

B. Wall Sleeves:
1. Install where a pipe passes through a structure wall.

2. Sleeves in concrete walls are to be supplied with a waterstop collar, fully welded, and
cast-in-place in the concrete.

WATER SERVICE STUB

A. Install water service pipe, corporations, stops, and stop boxes according to local Jurisdiction
requirements.

B. Install 1 inch and smaller corporation valves tapped at 45 degrees above horizontal at a
minimum distance of 18 inches from pipe bell or other corporation. Install 1 1/2 inch and 2
inch corporation valves tapped horizontal a minimum distance of 24 inches from pipe bell or
other corporation.

C. Construct trench and place backfill material according to Section 3010.

WATER MAIN ABANDONMENT

Verify with the Engineer that all services are no longer using the main to be abandoned.

A. For Each Pipe to be Abandoned by Capping:

1. Close valves and remove valve boxes as specified in the contract documents.

2. Construct thrust blocks on each end of the active pipes according to Figure 5010.101.

3. Cut pipe to be abandoned a minimum of 5 feet from the closed valve on each end of the
active pipes, leaving a minimum of 12 inches of pipe exposed beyond the thrust block.

4. Remove a minimum of 3 feet of the pipe to be abandoned.

5. Install a MJ cap using a retaining gland according to Figure 5010.101 on the end of each
pipe to be abandoned and each active pipe.

B. For Each Pipe to be Abandoned by Filling:
1. Close valves and remove valve boxes as specified in the contract documents.

2. Construct thrust blocks on each end of the active pipes according to Figure 5010.101.

3. Cut pipe to be abandoned a minimum of 5 feet from the closed valve on each end of the
active pipes, leaving a minimum of 12 inches of pipe exposed beyond the thrust block.
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3.10 WATER MAIN ABANDONMENT (Continued)
4. Remove a minimum of 3 feet of the pipe to be abandoned.

5. Install a MJ cap using a retaining gland according to Figure 5010.101 on each pipe to be
abandoned and each active pipe.

6. Fill the pipe to be abandoned by pumping with flowable mortar, foamed cellular concrete,
or CLSM complying with Section 3010.

3.11 WATER MAIN REMOVAL

Verify with the Engineer that all services are no longer using the main and have been
disconnected from the main to be removed.

A. Close valves as specified in the contract documents.

B. Construct thrust block on each end of the active pipes according to Figure 5010.101.

C. Cut pipe to be removed a minimum of 5 feet from the closed valve on each end of the active
pipes leaving a minimum of 12 inches of pipe exposed beyond the thrust block.

D. Install a MJ cap using a retaining gland according to Figure 5010.101 at the end of each
active pipe.

E. Remove and dispose of water main pipe. Furnish, place, and compact backfill material.
3.12 TESTING AND DISINFECTION
Test and disinfect according to Section 5030.

END OF SECTION
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1.08 MEASUREMENT AND PAYMENT (Continued)

D. Casting Extension Rings:

1. Measurement: Each casting extension ring will be counted.

2. Payment: Payment will be at the unit price for each casting extension ring.

3. Includes: Unit price includes, but is not limited to, furnishing and installing each casting
extension ring and reinstalling the casting lid.

E. Manhole or Intake Adjustment, Minor:

1. Manhole Adjustment, Minor:

a.

b.

Measurement: Each existing manhole adjusted to finished grade by addition or
removal of adjustment rings or adjustment of adjustable casting will be counted.
Payment: Payment will be made at the unit price for each minor manhole
adjustment.

Includes: Unit price includes, but is not limited to, removing existing casting and
existing adjustment rings, furnishing and installing adjustment rings, furnishing and
installing new casting, and installing new infiltration barrier (sanitary sewer manholes

only).

2. Intake Adjustment, Minor:

a.

b.
c.

Measurement: Each existing intake adjusted to finished grade by addition or
removal of adjustment rings or adjustment of adjustable casting will be counted.
Payment: Payment will be made at the unit price for each minor intake adjustment.
Includes: Unit price includes, but is not limited to, removing existing casting and
existing adjustment rings, furnishing and installing adjustment rings, and furnishing
and installing new casting.

F. Manhole or Intake Adjustment, Major:

1. Manhole Adjustment, Major:

a.

Measurement: Each existing manhole adjusted to grade by addition or removal of
riser, cone or flat top sections, or the exchange of existing riser sections with sections
having different vertical dimensions will be counted.

Payment: Payment will be at the unit price for each major adjustment.

Includes: Unit price includes, but is not limited to, removal of existing casting,
adjustment rings, top sections, and risers; excavation; concrete and reinforcing steel
or precast sections; furnishing and installing new casting; installing new infiltration
barrier (sanitary sewer manholes only); placing backfill material; and compaction.

2. Intake Adjustment, Major:

a.

Measurement: Each existing intake adjusted to grade by addition or removal of
riser, cone or flat top sections, or the exchange of existing riser sections with sections
having different vertical dimensions will be counted.

Payment: Payment will be at the unit price for each major adjustment.

Includes: Unit price includes, but is not limited to, removal of existing casting,
adjustment rings, top sections, and risers; excavation; concrete and reinforcing steel
or precast sections; furnishing and installing new casting; placing backfill material;
and compaction.
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SUDAS Standard Specifications Division 6 - Structures for Sanitary and Storm Sewers

Section 6010 - Structures for Sanitary and Storm Sewers

1.08 MEASUREMENT AND PAYMENT (Continued)

G. Connection to Existing Manhole or Intake:

1. Connection to Existing Manhole:

a.
b.
c.

Measurement: Each connection made to an existing manhole will be counted.
Payment: Payment will be made at the unit price for each sewer connection.
Includes: Unit price includes, but is not limited to, coring or cutting into the existing
manhole or intake, removal of existing fillet, pipe connections, replacement of fillet,
grout, and waterstop (when required).

2. Connection to Existing Intake:

a.
b.
c.

Measurement: Each connection made to an existing intake will be counted.
Payment: Payment will be made at the unit price for each sewer connection.
Includes: Unit price includes, but is not limited to, coring or cutting into the existing
manhole or intake, removal of existing fillet, pipe connections, replacement of fillet,
grout, and waterstop (when required).

H. Remove Manhole or Intake:

1. Remove Manhole:

a.
b.
c.

Measurement: Each manhole removed will be counted.

Payment: Payment will be made at the unit price for each manhole.

Includes: Unit price includes, but is not limited to, removal of casting, concrete, and
reinforcement; plugging pipes; filling remaining structure with flowable mortar; and
placing compacted fill over structure to finished grade.

2. Remove Intake:

a.
b.
c.

Measurement: Each intake removed will be counted.

Payment: Payment will be made at the unit price for each intake.

Includes: Unit price includes, but is not limited to, removal of casting, concrete, and
reinforcement; plugging pipes; filling remaining structure with flowable mortar; and
placing compacted fill over structure to finished grade.
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SUDAS Standard Specifications Division 6 - Structures for Sanitary and Storm Sewers

Section 6010 - Structures for Sanitary and Storm Sewers

3.04 ADJUSTMENT OF EXISTING MANHOLE OR INTAKE (Continued)

4. Replace infiltration barrier for sanitary sewer manhole using only new materials.

C. Major Adjustment (Adding, Removing, or Modifying Riser or Cone Section): When
adjustment is greater than can be accomplished through adding or removing adjustment
rings, a major adjustment will be required.

1. Remove casting.

2.

3.

5.

Remove top.

Remove and replace or modify existing riser section and/or top section according to the
method approved by the Engineer.

Install new frame and cover or grate. Existing casting may be reinstalled when specified
in the contract documents.

Replace infiltration barrier for sanitary sewer manhole using only new materials.

3.05 CONNECTION TO EXISTING MANHOLE OR INTAKE

A. General:

1.

2.

3.

Remove existing fillet as necessary to install pipe at required elevation and develop
hydraulic channel.

Insert pipe into structure and trim end flush with inside wall of structure.

Install replacement fillet as necessary.

4. Place backfill material according to Section 3010.

B. Concrete Collar:

1.

For new pipes 12 inches or smaller, install two number 4 steel reinforcing hoops in collar
around pipe. Pour concrete collar around pipe/structure junction to a minimum thickness
and width of 6 inches, providing a minimum of 4 inches of concrete extending beyond the
pipe opening.

For new pipes larger than 12 inches, install two number 4 steel reinforcing hoops in collar
around pipe. Pour concrete collar around pipe/structure junction to minimum thickness
and width of 9 inches, providing a minimum of 4 inches of concrete extending beyond the
pipe opening.

C. Sanitary Sewer:

1.

General:

a.

b.

Core new openings in existing manholes unless otherwise specified in the contract
documents.

Divert flow as necessary. Obtain approval of the diversion plan from the Engineer.
Maintain sanitary sewer service at all times unless otherwise specified in the contract
documents.

Cored Opening:

a.

b.
c.
d

Insert flexible watertight connector into new opening.

Install and tighten internal expansion sleeve to hold flexible connector in place.
Insert pipe through flexible connector and tighten external compression ring.
Do not install grout or concrete collar for cored opening with flexible connector.
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SUDAS Standard Specifications Division 6 - Structures for Sanitary and Storm Sewers

Section 6010 - Structures for Sanitary and Storm Sewers

3.05 CONNECTION TO EXISTING MANHOLE OR INTAKE (Continued)

3.

Cut and Chipped Opening (Knock-out): Use only when specified or allowed.

a. Saw opening to approximate dimensions with a masonry saw. Saw to depth
sufficient to sever reinforcing steel.

b. Remove concrete and expand opening to a diameter at least 6 inches larger than the

outside diameter of the new pipe.

Cut off all reinforcing steel protruding from the structure wall.

Install waterstop around new pipe centered within structure wall.

Fill opening between structure and pipe with non-shrink grout.

Construct concrete collar around pipe and exterior manhole opening.

Provide pipe joint, non-shear coupling, or other approved flexible coupling within 2

feet of structure wall to allow for differential settlement between the new sewer and

the structure.

@~oao

D. Storm Sewer:

1.

Cut and Chipped Opening:

a. Use for pipe sizes 12 inches in diameter or larger.

b. Saw opening to approximate dimensions with a masonry saw. Saw to depth
sufficient to sever reinforcing steel.

c. Remove concrete and expand opening to a diameter at no more than 4 inches larger
than the outside diameter of the new pipe.

d. Leave a minimum of 6 inches of manhole or intake wall above and on the sides of the
pipe.

e. Cut off all reinforcing steel protruding from the structure wall.

Cored Opening:

a. Core new openings in existing manholes or intakes for all pipes less than 12 inches
in diameter.

b. Opening to be no greater than 2 inches larger than the outside diameter of the pipe.

c. Leave a minimum of 6 inches of manhole or intake wall above and on the sides of the

pipe.

Fill Opening: Fill opening between manhole or intake wall and outside of pipe with non-
shrink grout or construct a concrete collar around the pipe according to Section 6010,
3.05, B.

3.06 DROP CONNECTION TO SANITARY SEWER MANHOLE

A. Internal:

1. Core opening in existing manhole wall and install flexible watertight connector.

2. Cutincoming pipe so a maximum of 2 inches extends into the manhole.

3. Allow 1 inch clearance between bottom of incoming pipe and top of the receiving bowl.
Connect receiving bowl to manhole with stainless steel anchor bolts as recommended by
the manufacturer.

4. Install flexible coupler connecting the receiving bowl and the drop pipe.

5. Mount drop pipe on the side of the manhole with stainless steel brackets spaced a
maximum of 4 feet apart. Provide a minimum of two brackets per pipe segment.

6. Remove existing concrete fillet as required to accommodate bottom elbow.
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

PORTLAND CEMENT CONCRETE PAVEMENT

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION INCLUDES

A. Pavement

B. Curb and Gutter

DESCRIPTION OF WORK

Includes the requirements for the construction of full depth PCC pavement and curb and gutter.

SUBMITTALS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Two weeks prior to commencing any PCC pavement placement, submit a paving mix design
for each different source of aggregate to be used for review and approval by the Engineer.
Submit mixes or mix designs approved by the lowa Department of Transportation or an
independent testing laboratory.

B. Maturity curves for paving mixes and maturity reading results.

C. Submit all testing and certifications according to Section 7010, 3.07.

SUBSTITUTIONS

Comply with Division 1 - General Provisions and Covenants.

DELIVERY, STORAGE, HANDLING, AND SALVAGING

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Aggregate Storage: Comply with lowa DOT Article 2301.02, C.

B. Cement and Fly Ash: Comply with lowa DOT Article 2301.02, C.

C. Admixtures: Store in suitable weather tight enclosures which will preserve quality.
D. Reinforcing Steel: Store off ground on timbers or other supports.

SCHEDULING AND CONFLICTS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

Complete elements of the work that can affect line and grade in advance of other open cut
construction unless noted on plans.

SPECIAL REQUIREMENTS

None
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

1.08 MEASUREMENT AND PAYMENT

A.

PCC Pavement:

1.

Measurement: Measurement will be in square yards for each different thickness of PCC
pavement. The area of manholes, intakes, or other fixtures in the pavement will not be
deducted from the measured pavement area.

Payment: Payment will be at the unit price per square yard for each thickness of PCC
pavement.

Includes: Unit price includes, but is not limited to, final trimming of subgrade or subbase,
integral curb, bars and reinforcement, joints and sealing, surface curing and pavement
protection (excluding cold weather protection; see Section 7010, 1.08, N), safety fencing,
concrete for rigid headers, boxouts for fixtures, pavement smoothness testing, and quality
control for stringless paving.

Air Content Deficiency:

1.

Measurement: Measurement will be in square yards for each different thickness of PCC
pavement subject to a unit price reduction for air content deficiency according to Section
7010, 3.07.

Payment: Payment will be at the reduced unit price according to Table 7010.03 for each
thickness of PCC pavement. If there is an air content deficiency on a privately contracted
roadway project, the Jurisdiction ultimately accepting ownership of the roadway will
receive the penalty payment prior to acceptance of the work.

Pavement Smoothness Deficiency:

1.

Measurement: Measurement will be in square yards for each different thickness of PCC
pavement subject to a unit price reduction for pavement smoothness according to
Section 7010, 3.07.

Payment: Payment will be at the reduced unit price according to Table 7010.04 for each
thickness of PCC pavement. If there is a pavement smoothness deficiency on a privately
contracted roadway project, the Jurisdiction ultimately accepting ownership of the
roadway will receive the penalty payment prior to acceptance of the work.

PCC Pavement Thickness Deficiency:

1.

Measurement: Measurement will be in square yards for each different thickness of PCC
pavement that has deficient pavement thickness as determined in Table 7010.05.

Payment: Payment will be at the percentage of the unit price indicated in Table 7010.05
for each different thickness of PCC pavement. If there is a pavement thickness deficiency
on a privately contracted roadway project, the Jurisdiction ultimately accepting ownership
of the roadway will receive the penalty payment prior to acceptance of the work.

Curb and Gutter:

1.

Measurement: Measurement will be in linear feet measured along the face of the curb
for each different width and thickness of curb and gutter.

Payment: Payment will be at the unit price per linear feet of curb and gutter.
Includes: Unit price includes, but is not limited to, final subgrade/subbase preparation,

bars and reinforcement, joints and sealing, surface curing and pavement protection
(excluding cold weather protection; see Section 7010, 1.08, N), and boxouts for fixtures.
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

1.08 MEASUREMENT AND PAYMENT (Continued)

F. Beam Curb:

1.

2.

3.

Measurement: Measurement will be in linear feet measured along the face of the curb.
Payment: Payment will be at the unit price per linear feet of beam curb.
Includes: Unit price includes, but is not limited to, final subgrade/subbase preparation,

bars and reinforcement, joints and sealing, surface curing and pavement protection
(excluding cold weather protection; see Section 7010, 1.08, N), and boxouts for fixtures.

G. Concrete Median:

1.

Measurement: Measurement will be in square yards of concrete median. When the
curb is integral with the pavement, the width will be measured from back of curb to back
of curb.

Payment: Payment will be at the unit price per square yard of concrete median.
Includes: Unit price includes, but is not limited to, final subgrade/subbase preparation,

bars and reinforcement, joints and sealing, surface curing and pavement protection
(excluding cold weather protection; see Section 7010, 1.08, N), and boxouts for fixtures.

H. PCC Railroad Crossing Approach:

1.

2.

Measurement: Measurement will be in square yards of railroad crossing approach.

Payment: Payment will be at the unit price per square yard of railroad crossing
approach.

Includes: Unit price includes, but is not limited to, excavation for modified subbase and
subdrain, furnishing and installing subdrain, furnishing and installing subdrain outlet or
connection to storm sewer, furnishing and installing porous backfill material, furnishing
and placing modified subbase material, furnishing and installing reinforcing steel and tie
bars, furnishing and placing concrete, furnishing, placing, and compacting asphalt.

I. PCC Pavement Samples and Testing:

1.

2.

Measurement: Lump sum item; no measurement will be made.

Payment: Payment will be at the lump sum price for PCC pavement samples and
testing.

Includes: Lump sum price includes, but is not limited to, certified plant inspection,
pavement thickness cores, pavement smoothness measurement (when required by the
contract documents), and maturity testing.

J. Granular Surfacing: Comply with Section 7030 for granular surfacing material placed at
intersecting roads, driveways, and turnouts.

K. PCC Pavement Widening:

1.

Measurement: Measurement will be in square yards for each different thickness of PCC
pavement widening. The area of manholes, intakes, or other fixtures in the pavement will
not be deducted from the measured pavement widening area.
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

1.08

MEASUREMENT AND PAYMENT (Continued)

2. Payment: Payment will be at the unit price per square yard for each thickness of PCC
pavement widening.

3. Includes: Unit price includes, but is not limited to, final subgrade/subbase preparation,
integral curb, bars and reinforcement, joints and sealing, surface curing and pavement
protection (excluding cold weather protection; see Section 7010, 1.08, N), safety fencing,
concrete for rigid headers, boxouts for fixtures, and pavement smoothness.

L. Pavement Removal: Comply with Section 7040.

M. Fixture Adjustment: Comply with Section 6010 for adjustment of manholes and intakes and
Section 5020 for adjustment of water valves and fire hydrants.

N. PCC Cold Weather Protection:

1. Measurement: When cold weather protection is required and authorized by the
Engineer, measurement will be in square yards of the area of PCC pavement to be
protected. The area of manholes, intakes, or other fixtures in the pavement will not be
deducted from the measured pavement area.

2. Payment: Payment will be at the unit price of $2.50 per square yard. Payment will be
limited to protection necessary only within the contract period and with prior authorization
of the work by the Engineer. No price modifications will be made for quantity underruns
or overruns for this item. Cold weather protection necessary after the completion date,
after all calendar days have passed, or after all working days have been used is
incidental to the work regardless if a quantity was included in the contract.

3. Includes: Unit price includes, but is not limited to, all labor, materials, and equipment to
install and remove all required protection.
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Division 7 - Streets and Related Work
Section 7010 - Portland Cement Concrete Pavement

SUDAS Standard Specifications

PART 2 - PRODUCTS

201 MATERIALS

A. Cement: Meet the requirements of lowa DOT Section 4101 and Materials .M. 401, including
Type | and Type Il cements and blended hydraulic cements Type 1P, Type 1S, Type 1T, and
Type 1L.

B. Supplementary Cementitious Materials (SCM):

1. Fly Ash: Comply with lowa DOT Section 4108.

2. Ground Granulated Blast Furnace Slag (GGBFS): Comply with lowa DOT Section
4108.

3. Limestone: Comply with lowa DOT Materials I.M. 401.

C. Fine Aggregate for Concrete:

1. Meet the requirements of lowa DOT Section 4110 and Materials .M. 409, Source
Approvals for Aggregates.

2. Comply with the following gradation:

Sieve Size Percent Passing
3/8” 100
No. 4 90 to 100
No. 8 70 to 100
No. 30 10 to 60
No. 200 Oto 1.5
lowa DOT Article 4109.02, Gradation No. 1 in the Aggregate Gradation Table.

3. The Engineer may authorize a change in gradation, subject to materials available locally
at the time of construction.

D. Coarse Aggregate for Concrete:

1. Crushed stone particles with Class 2 durability complying with Jowa DOT Section 4115
and Materials 1.M. 409, Source Approvals for Aggregates.

2. Comply with one of the following gradations:

Sieve Size Gradation No_. 3 Gradation No_. 4 Gradation No_. 5
Percent Passing Percent Passing Percent Passing
11/2” 100 00 | -
1" 95 to 100 50 to 100 100
34 | - 30 to 100 90 to 100
1/2” 25 to 60 20to75 | -
38 | - 510 55 20 to 55
No. 4 0to 10 0to 10 Oto 10
No. 8 Oto5 Oto5 Otob5
No. 200 Otol1l5 Otol1l.5 Oto 1.5
lowa DOT Article 4109.02, Gradation No. 3, 4, and 5 in the Aggregate Gradation Table.

3. The Engineer may authorize a change in gradation, subject to materials available locally

at the time of construction.

Revised: 2025 Edition



https://www.iowadot.gov/erl/current/GS/content/4101.htm
https://www.iowadot.gov/erl/current/IM/content/401.htm
https://www.iowadot.gov/erl/current/GS/content/4108.htm
https://www.iowadot.gov/erl/current/GS/content/4108.htm
https://www.iowadot.gov/erl/current/GS/content/4108.htm
https://www.iowadot.gov/erl/current/IM/content/401.htm
https://www.iowadot.gov/erl/current/GS/content/4110.htm
https://www.iowadot.gov/erl/current/IM/content/409.htm
https://www.iowadot.gov/erl/current/GS/content/4109.htm#Section410902
https://www.iowadot.gov/erl/current/GS/content/Appendix.htm#AggregateGradationEnglish
https://www.iowadot.gov/erl/current/GS/content/4115.htm
https://www.iowadot.gov/erl/current/IM/content/409.htm
https://www.iowadot.gov/erl/current/GS/content/4109.htm
https://www.iowadot.gov/erl/current/GS/content/Appendix.htm#AggregateGradationEnglish

SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

2.01 MATERIALS (Continued)

E.

Intermediate Aggregate for Concrete: Use if specified in contract documents.

1. Meet the requirements of lowa DOT Section 4112 and Materials .M. 409, Source
Approvals for Aggregates.

2. For crushed limestone or dolomite, meet the durability class required for the coarse
aggregate. When gravel durability is lower than the coarse aggregate durability
requirements, pea gravel is not to exceed 15% of the total aggregate mix.

3. Comply with the following aggregate gradation:

Sieve Size Percent Passing
1/2” 95 to 100
K
No.4 | -
No. 8 0to 10
lowa DOT Article 4109.02, Gradation No. 2 in the Aggregate Gradation Table

4. The Engineer may authorize a change in gradation subject to materials locally available
at the time of construction.

Water Requirements: Comply with lowa DOT Section 4102. Potable water obtained from a
municipal supply, suitable for drinking, may be accepted without testing.

Admixtures: Meet lowa DOT Materials .M. 403 and the requirements for the liquid
admixtures shown below. Other admixtures may be used subject to the approval of the
Engineer.

1. Air Entrainment Admixture: Comply with lowa DOT Section 4103.

2. Retarding and Water Reducing Admixtures: Comply with lowa DOT Section 4103.

3. Accelerating admixtures (calcium chloride): Comply with lowa DOT Article 2529.02.

Bars: Comply with lowa DOT Section 4151 for metallic tie bars and dowel bars or lowa DOT
Section 4156 for glass fiber reinforced polymer dowel bars. Meet the tie bar requirements for
bar mats. All metallic bars must be epoxy coated.

Expansion Tubes: Comply with lowa DOT Section 4191.

Metal Keyways: Comply with lowa DOT Section 4191.

Supports for Bars: Comply with lowa DOT Materials I.M. 451.01.

Joint Fillers and Sealers:

1. Joint Sealers: Comply with lowa DOT Article 4136.02.

2. Preformed Expansion Joint Fillers and Sealers: Use the following types of preformed
materials for filling expansion joints that comply with lowa DOT Article 4136.03. When
the type is not specified, use a resilient filler.

e Resilient filler

o Flexible foam expansion joint filler
e Tire buffings expansion joint filler
e Elastomeric joint seals
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SUDAS Standard Specifications Division 7 - Streets and Related Work
Section 7010 - Portland Cement Concrete Pavement

2.01 MATERIALS (Continued)

M. Liquid Curing Compound: Comply with Jowa DOT Section 4105.

N. Covering:

1. Burlap: Comply with lowa DOT Section 4104.

2. Plastic Film: Comply with lowa DOT Section 4106.

3. Insulating Cover: Comply with lowa DOT Section 4106.

O. Grout Systems: Use polymer grouts that comply with lowa DOT Materials I.M. 491.11.

2.02 CONCRETE MIXES
A. Mix Design:

1. Comply with lowa DOT Class C or Class M mix meeting the requirements of Materials
I.M. 529. If higher durability mixes are specified, use C-SUD or CV-SUD mixes.

2. Ensure compatibility of all material combinations. If the concrete materials are not
producing a workable concrete mixture, a change in the material may be required.
Changes will be at no additional cost to the Contracting Authority.

B. Consistency and Workability:

1. Slump:

a. Use an amount of mixing water that will produce workable concrete of uniform
consistency. Unless specifically modified by the Engineer, ensure slump, measured
according to lowa DOT Materials I.M. 317, is no less than 1/2 inch or no more than 2
1/2 inches for machine finish and no less than 1/2 inch and no more than 4 inches for
hand finish. When a water reducing admixture is used, the maximum slump may be
increased to 5 inches.

b. Ifitis not possible to produce concrete having the required consistency without
exceeding the maximum allowable water to cement ratio specified, the cement
content may be increased or water reducing admixture may be added. Obtain the
Engineer’s approval. Do not exceed the maximum water to cement ratio. Additional
cement or water reducer will be added with no additional cost to the Contracting
Authority.

c. The basic absolute volume of water per unit volume of concrete is based on average
conditions. If material characteristics require that the total quantity of water used to
secure the required consistency reduces the batch yield (computed on the basis of
absolute volumes of the batch quantities used) by more than 2.0%, the Engineer may
adjust the proportions to correct the yield. This adjustment will not be a basis for
adjustment of the contract unit price.

2. Air Content: Use an approved air entraining agent.

a. For machine-placed pavement, use a target air content of 8% with a tolerance of plus
or minus 2% when measured on the grade just prior to consolidation, as determined
by lowa DOT Materials I.M. 318. The target air content may be adjusted by the
Engineer based on random tests of the consolidated concrete behind the paving
machine. These additional tests will be used to consider the need for a target value
change and will not be used in the acceptance decision.

b. For hand-placed pavement, use a target content for hand finish of 7% with a
tolerance of plus or minus 1.5% when measured on the grade and just prior to
consolidation, as determined by lowa DOT Materials I.M. 318.

7 Revised: 2025 Edition


https://www.iowadot.gov/erl/current/GS/content/4105.htm
https://www.iowadot.gov/erl/current/GS/content/4104.htm
https://www.iowadot.gov/erl/current/GS/content/4106.htm
https://www.iowadot.gov/erl/current/GS/content/4106.htm
https://www.iowadot.gov/erl/current/IM/content/491.11.htm
https://www.iowadot.gov/erl/current/IM/content/529.htm
https://www.iowadot.gov/erl/current/IM/content/529.htm
https://www.iowadot.gov/erl/current/IM/content/317.htm
https://www.iowadot.gov/erl/current/IM/content/318.htm
https://www.iowadot.gov/erl/current/IM/content/318.htm

SUDAS Standard Specifications Division 7 - Streets and Related Work
Section 7010 - Portland Cement Concrete Pavement

2.02 CONCRETE MIXES (Continued)

C. Use of Fly Ash and Ground Granulated Blast Furnace Slag (GGBFS) as Supplementary
Cementitious Materials:

1. Mix proportions for the various mixes using fly ash and GGBFS are included in lowa DOT
Materials I.M. 529. The maximum allowable fly ash substitution rate is 20%. Do not use
a GGBFS substitution rate of more than 35% by weight (mass). The total supplementary
cementitious material substitution rate is not to exceed 40%.

2. If C-SUD or CV-SUD mixes are specified, the maximum allowable Class F fly ash
substitution rate is 25% and the maximum Class C fly ash substitution rate is 35%. The
maximum combination rate is 20% Class C fly ash and 20% GGBFS.

3. When Type IP, IT, or IS cement is used in the concrete mixture, only fly ash substitution
will be allowed. Between October 16 and March 15, use of Type IL cement with fly ash
and GGBFS or Type IP, IS, or IT cement with fly ash will be allowed only when maturity
method is used to determine time of opening. Transport, store, haul, and batch fly ash
and GGBFS in such a manner to keep it dry.
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PART 3 - EXECUTION

3.01 EQUIPMENT

A. Batching and Mixing Equipment:

1. General:

a.
b.
c.

Weighing and Proportioning Equipment: Comply with lowa DOT Article 2001.20.
Mixing Equipment: Comply with lowa DOT Article 2001.21.

Material Bins: Involves any structure in which materials are stored. Each part of
any bin, including foundations and supports, must be adequate to withstand any
stress to which it might be subjected to while in use.

2. Batching:

a.

b.

C.

Ensure the batching plant is lowa DOT calibrated and approved. Provide copy of
current calibrations and approvals.

Coordinate the batch plant operation and batch trucks with the paving operation in
order to ensure a steady supply of materials.

Operate the batch plant and trucks to minimize dust, noise, or truck nuisances.

3. Mixing:

a.

C.

Construction or Stationary Mixer:

1) Ensure the concrete is uniform in composition and consistency. If this condition
is not produced because of the size of the batch, the size of the batch may be
reduced or the mixing time increased, or both, until this result is obtained. If non-
uniform, corrective action must be taken.

2) Ensure the methods of delivering and handling the concrete are such that
objectionable segregation or damage to the concrete will not occur, and they will
facilitate placing with a minimum of handling.

Ready Mixed Concrete:

1) Ensure the concrete is uniform in composition and consistency. If non-uniform,
concrete producers must take corrective action.

2) Ready mixed concrete is defined as concrete proportioned in a central plant and
mixed in a stationary mixer for transportation in trucks without agitation,
proportioned at a central plant, and only partially mixed in a stationary mixer for
transportation and finish mixing in a transit mixer, or proportioned at a central
plant, and then mixed in a transit mixer prior to or during transit.

3) When necessary to add additional mixing water at the site of placement, mix the
batch at least an additional 30 revolutions of the drum at mixing speed.

4) Ensure each vehicle in which concrete will be delivered is capable of discharging
concrete having a slump not over 2 inches at an overall rate for its entire load of
not less than 1.25 cubic yards per minute. Ensure the concrete is delivered at a
rate sufficient to maintain a sustained rate of progress of not less than 100 feet
per hour for the width and depth of pavement to be placed.

All Methods: Identify each truck load by a plant charge ticket showing plant name,

contractor, project data, quantity, class, time batched, and water added at site.

B. Concrete Delivery Equipment:

1. General:

a. Inhandling concrete from the mixer to the place of deposit, take care to avoid
segregation.

b. When concrete is deposited through a chute, slope the chute to allow concrete to flow
slowly without segregation. Place the delivery point of the chute as close as possible
to the point of deposit. Keep chutes and spouts clean. Thoroughly flush them with
water before and after each run. Discharge the water outside the paving area in an
approved concrete washout area.

c. Provide alternate plan for concrete delivery in event of equipment failure.

d. Take concrete samples from material placed on the subgrade or subbase.
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3.01 EQUIPMENT (Continued)

2. Concrete Transfer Equipment:

a.

b.

C.

Utilize placers, conveyors, buckets, or buggies designed specifically for transporting
concrete.

Do not allow concrete to free fall into or out of transfer equipment.

Meet the requirements of Section 7010, 2.02, B, 2 for air entrainment of the concrete
mix and testing for compliance.

3. Concrete Pumps:

a.
b.

Do not pump concrete through aluminum conduit or tubing.

Use the concrete pump to deliver the material as close to horizontal as possible,
keep restrictions and drops to a minimum, and avoid free fall.

Meet the requirements of Section 7010, 2.02, B, 2 for air entrainment of the concrete
mix and testing for compliance.

Sample the first load after pumping a minimum of 3 cubic yards. Sample after each
significant change in boom angle.

Sample before and after the pump to determine if any changes in the slump and
other significant mixture characteristics occur.

When sampling at the end of the placement line, take care to ensure that the sample
is representative of the concrete being placed from the pipeline. Note: Changes to
the placement rate or boom configuration can result in changes in the concrete
properties. Typically, the vertical position of the boom results in the greatest potential
for air loss while the horizontal position of the boom has the least potential. Location
of pumping equipment should be determined so that it is possible to maintain a
consistent, low boom angle as much as possible during placement.

If air test shows that air entrainment is outside of the allowed range, follow procedure
as outlined in Section 7010, 3.07, B.

Leaks in the line or pump hydraulics, which would allow air to be added to the
concrete, are prohibited.

C. Concrete Placement Equipment:

1. Consolidating and Finishing Equipment:

a.

Use a paving machine that meets all of the following:

1) Is designed for the specific purpose of placing, consolidating, and finishing
concrete pavement.

2) Develops vertical edges on the pavement.

3) Is self propelled and equipped with a means for spreading the concrete to a
uniform depth before it enters the throat.

4) Vibrates the concrete to the full width and depth being placed in a single
passage. Use vibrating tubes or arms working in the concrete or a vibrating pan
operating on the surface of the concrete.

5) Produces a surface reasonably free of voids and tears.

6) When the paver is operated on previously placed concrete, prevent damage to
the pavement surface.

7) For slip form pavers, use a paver equipped with automatic horizontal and vertical
grade controls.

Hand methods utilizing air screeds and vibrating screeds may be used for short

pavement runs, cul-de-sacs, driveways, and some intersections.

When allowed by the Engineer, use stringless paving equipment capable of providing

the same accuracy necessary to comply with the requirements of Section 7010.

Use a laser guided screed that meets all of the following:

1) Designed for the specific purpose of placing and finishing of concrete pavement
using a 3-dimensional surface model.

2) All equipment for laser guided screed, including the guidance system, will meet
the project design model tolerances.
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3.01

EQUIPMENT (Continued)

3) Will provide consolidation to full width and full depth of concrete placement.
Provide intermediate consolidation by using external hand held vibrators.

4) Produces a surface reasonably free of voids and tears.

5) Provide boom-style screed (drive-in screeds are not allowed) with an auger
boom, placement head (water spray mechanism not allowed), guidance
equipment, and software to produce 3-dimensional surface.

6) Produces pavement smoothness as specified in Section 7010, 3.07, C.

2. Vibrators for Machine Paving:

a. Consolidate, with a single pass of an approved internal or surface vibrator, the full
width and depth of concrete requiring a finishing machine. Operate internal vibrators
within a frequency range of 4,000 to 8,000 vibrations per minute. The Engineer may
authorize the minimum vibration frequency to be lowered to 3,500 vibrations per
minute for particular sections of paving, such as superelevations. Operate surface
vibrators within a frequency range of 3,500 to 6,000 vibrations per minute.

b. Avoid operating vibrators in a manner to cause a separation of the mix ingredients,
either a downward displacement of large aggregate particles or an accumulation of
laitance on the surface of the concrete. When forward motion of the paver is
reduced, vibrator frequency may need to be reduced to avoid separation of the mix.

c. |If avibrator fails to operate within the specifications, repair or change the vibrator
before the paving begins:

e The following day, or
e The same day if the continuous paving that day is stopped at a header or at the
end of a session.

d. If two adjacent vibrators fail to operate within the specifications, stop the paving
operation and repair or replace the vibrators.

e. Stop vibrators whenever forward motion of the paver is stopped.

Set the internal vibrator penetration depth into the concrete pavement to mid slab or

as deep as possible while passing above reinforcing steel. Provide an operating

position locking device so that no part of the vibrating unit can be lowered to the
extent that it will come in contact with reinforcing steel or tie bars while paving.

g. Do not exceed the manufacturer’'s recommendations for vibrator horizontal spacing.
Do not exceed 16 inches from center to center.

h. Mount the longitudinal axis of the vibrator body approximately parallel to the direction
of paving. Tilt the trailing end of each vibrator downward to a slope of 10 to 30
degrees below horizontal.

i. Use vibrators that meet or exceed the following specifications at the manufacturer's
design frequency of 10,000 vpm:

1) Amplitude (peak to peak) 0.070 inches.

2) Centrifugal force 1,200 pounds.

—h

3. Vibrators for Hand Methods: Use a vibration rate between 3,500 to 6,000 vibrations
per minute, and use an amplitude sufficient to be perceptible on the surface of the
concrete more than 12 inches from the vibrating unit.

4. Hand Finishing Equipment: Provide all finishing tools necessary for proper finishing of
the concrete including straightedges for checking and correcting finished concrete
surfaces.

5. Forms:
a. Rigid Forms: Steel, minimum thickness of 5 gage, height at least equal to design
thickness of pavement with base width at least 6 inches.

1) Minimum section length of 10 feet, joint connections designed to allow horizontal
and vertical adjustment with locking device to hold abutting sections firmly in
alignment.

2) Bracing, support, and staking must prevent deflection or movement of forms.
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3.01 EQUIPMENT (Continued)

b.

Flexible Forms: Use steel or wood flexible forms for curves with a radius less than

100 feet.

1) Bracing, support, and staking must prevent deflection or movement of forms.

2) Ensure that forms used to shape back of curbs at returns have height at least
equal to design thickness of pavement and curb height.

3) Forms must be free from scale and surface irregularities.

6. Curing Equipment: Use pressure sprayer capable of applying a continuous uniform film
of curing compound. Use equipment with a shield if wind conditions do not allow proper
coverage

7. Concrete Saws: Use power operated concrete saws capable of cutting hardened
concrete neatly.

8. Joint Sealing Equipment: Use equipment capable of cleaning the joint and heating and
installing sealant in joints according to manufacturer's recommendations.

3.02 PAVEMENT CONSTRUCTION

A. Removal of Pavement: Comply with Section 7040, 3.02.

B. Final Subgrade/Subbase Preparation:

1. General:
a. Meet the requirements of Section 2010 for subgrade construction, subgrade
treatment, and subbase construction.
b. Trim the subgrade or subbase to the final grade for placement of concrete.
c. Unless otherwise ordered by the Engineer, the subgrade or subbase, at time of

placing concrete for concrete pavement, must be in a uniformly moist but not muddy
condition to a depth of not less than 1 inch.

2. Subgrade and Subbase Loading:

a.

C.

d.
e.

Travel of concrete delivery trucks on a subgrade or subbase must be approved by
the Engineer. In such cases, watering of the subgrade or subbase must be limited to
just ahead of the paving machine.

Enter and exit from side streets to minimize repetitive loading on the subgrade or
subbase by concrete trucks.

Do not allow loads in excess of the legal axle load on the completed subgrade or
subbase.

Partially loaded trucks may be required.

If subgrade or subbase failure occurs, coordinate the repair with the Engineer.

3. Paving Suspended:

a.
b.

Suspend the paving operation where subgrade or subbase stability has been lost.
Do not place concrete on a subgrade or subbase that has become unstable, bears
ruts or tire marks of equipment, or that is excessively softened by rain until such
subgrade or subbase has been reconsolidated and reshaped to correct the
objectionable condition.

If necessary, scarify to a minimum depth of 6 inches, aerating, and recompacting at
no additional cost to the Contracting Authority. Meet the compaction requirements of
Section 2010, 3.06.

4. Maintenance of Subgrade or Subbase: Maintain the completed subgrade or subbase
during subsequent construction activities.
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PAVEMENT CONSTRUCTION (Continued)
C. Surface Fixture Adjustment:

1. Adjust manhole frames and other fixtures within area to be paved to conform to finished
surface. Comply with Section 6010, 3.04 for manhole adjustments and Section 5020,
3.04 for water fixture adjustments.

2. Clean outside of fixture to depth of pavement before concrete placement.

3. Construct boxouts where allowed for later adjustment of fixtures. See Figure 7010.103
for the size and shape of the boxout.

D. Setting of Forms: When forms are used, meet the following requirements.
1. Ensure forms have sufficient strength to support paving operations being used.

2. Set base of forms at or below subgrade elevation with top of forms at pavement surface
elevation. With Engineer approval, extra height forms may be used to shape the back of
integral curb and edge of pavement; set base at or below subgrade elevation with top of
form at top of curb elevation.

3. Place and secure forms to required grade and alignment. Do not vary the top face of the
form from a true plane by more than 1/8 inch in 10 feet, and do not vary the vertical face
from a true plane by more than 1/4 inch in 10 feet.

4. If the soil supporting the forms is softened by rain or standing water so that the forms are
inadequately supported, or if voids occur under the forms, remove forms. Rework
subgrade to proper elevation and density, and reinstall forms.

5. Ensure forms are free of latent concrete and coated with release agent before concrete is
placed.

E. Bar and Reinforcement Placement: Ensure bars are clean, straight, free from distortion
and rust, and are firmly secured in position as specified in the contract documents. Place all
bars in approved storage to prevent damage; do not distribute along the work site except as
needed to avoid delay in paving.

1. TieBars:

a. Place bars prior to vibration. For slip form paving, tie bars may be installed after
vibration, provided the concrete is consolidated around the bars. Bars may be
supported by approved chairs or may be placed in position by a machine or method
approved by the Engineer.

b. Use approved continuous bolsters with runners to support reinforcement for bridge
approach sections. Place the supports transversely across the approach and space
them longitudinally no greater than 4 feet. For double reinforced approach sections
the top layer of reinforcing may be chaired off the bottom layer of reinforcing using
approved continuous high chairs with runners, provided they are positioned directly
above the continuous bolsters with runners supporting the bottom layer of reinforcing.
Hold epoxy coated reinforcing steel in place with epoxy or plastic coated bar supports
and epoxy or plastic coated tie wires.

2. Dowel Bar Assemblies:

a. When dowel bar assemblies are required in the contract documents, accurately place
these assemblies as shown. To prevent their movement during subsequent concrete
paving operations, securely stake or fasten to the base to line and grade.

b. Do not use assemblies that are damaged prior to placement. If assemblies are
damaged after placement, replace prior to paving. Ensure horizontal and vertical
alignment of the load transfer bars does not exceed 1/4 inch from parallel to line and
grade. Place each assembly so the bars are in a horizontal plane at T/2 + 1/2 inch.
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3.02 PAVEMENT CONSTRUCTION (Continued)

3.

c. Check the placement of each assembly and the position of the bars within the
assembly using a suitable template or other device approved by the Engineer. If the
assembly is found to be placed outside of the above tolerances, correct the
placement.

d. Cutting the tie wires of the load transfer assemblies is optional.

Bar Mats for Reinforced Pavement:

a. When reinforced pavement is specified, assemble bar mats accordingly and firmly
fastened together at all bar intersections.

b. Place, secure, latch, and tie bar mats for a continuous mat as specified in the
contract documents. Displacement during concrete placement operations is not
allowed.

c. Use chairs to ensure proper placement of bar mats.

4. Tie Bars and Dowel Bars in Existing Pavement:

a. When anchoring in existing concrete, use a grout system according to the
manufacturer's instructions. Obtain the Engineer’s approval for the grout system.

b. For horizontal installations, use either a pressure injection system with mechanical
proportioning and mixing, or use encapsulated chemical anchors. Install as follows:
1) Ensure drilled holes to receive the grout match the dimensions and spacing

specified in the contract documents. When not specified in the contract
documents, the maximum nominal diameter of the hole must be 1/8 inch larger
than the outside diameter of the dowel or bar, or as recommended by the
manufacturer. Drill holes for tie bars and dowel bars into the face of the existing
pavement at midpoint. To ensure proper horizontal alignment, do not allow any
hole misalignments to exceed 1/4 inch in the vertical or horizontal plane. Clean
the hole with compressed air immediately prior to placing the grout.

2) Use a polymer grout to secure the dowels in the existing pavement. Inject the
grout into the rear of the hole with pressure. Use sufficient grout so that when
the bar to be grouted is placed in position, excess grout will be forced out the
front of the hole. Rotate the bar during the insertion process to ensure complete
coating with the grouting material. Hand proportioning and mixing is not allowed.

3) If using grout with approved encapsulated anchors, install according to the
manufacturer’s recommendations.

4) Use horizontal installation procedures for vertical or angled installations;
however, pourable grouts may be used. Pourable grouts must be mechanically
mixed.

F. Concrete Pavement Placement:

1.

Use paving machine for all uniform width pavements 8 1/2 feet or more in width and 250
feet or more in length, unless alternate methods are approved by the Engineer. Screeds
and laser guided screeds may be used on short pavement runs up to 250 feet.

Place, consolidate, and finish the concrete to the full depth and width conforming to the
specified crown and cross-section in a single operation.

Keep a uniform pile of concrete in front of the paving machine, up to a maximum of 6 to 8
inches above the design surface elevation. Distribute and spread the concrete as soon
as placed. A mechanical concrete spreader may be used.

Deposit the concrete upon the in-place bars keeping segregation to a minimum.
Use shovels, not rakes, to do necessary hand spreading and spading.

Do not allow the edges of pavement, including all longitudinal construction joints, to
deviate from the line shown on the plans by more than 1/2 inch at any point.

If the paving machine operates on adjacent pavement, protect pavement from damage.

14 Revised: 2025 Edition

Division 7 - Streets and Related Work
Section 7010 - Portland Cement Concrete Pavement



SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

3.02 PAVEMENT CONSTRUCTION (Continued)

G.

8.

When placing by hand methods, consolidate the concrete by using vibrating units. Use a
definite system or pattern in the operation of the vibrator so the full width of concrete in
each linear foot of lane will receive adequate and uniform consolidation. The system and
methods of vibrating is subject to approval of the Engineer. Do not use vibrating
equipment as a tool for moving concrete laterally.

Stringless Paving:

a. Provide an electronic file identifying X, y, and z coordinates for curbs and pavement
edges, as well as pavement centerline based on project alignments and elevations.

b. Location and elevation of the finished slab should be verified against grade check
hubs at 25 foot intervals for the first 100 feet of each days run and at critical
locations, such as intakes and through intersections where grades may be flat. The
Engineer may waive these requirements if experience has shown compliance with
the design elevations.

c. Record each verification check and submit to the Engineer.

d. At the beginning of paving operations on the project or after each modification to the
paving machine, verify the paving equipment is calibrated per the manufacturer’s
recommendations.

Integral Curbs: Integral curbs are placed with the pavement in a single paving machine
operation; however, hand methods may be allowed for radius, returns, and sections of curb
and gutter 100 feet or less in length or in other special sections where mechanical equipment
cannot be used.

1.
2.

Pave, edge, protect, saw, and cure curb in same manner as pavement.

Finish curb as rapidly as finishing operations on pavement permit. Maximum distance
behind paving machine is 100 feet.

Complete final finish on curbs by hand methods, including the use of a 6 foot
straightedge.

Check surfaces of curb and gutter with 10 foot straightedge; correct variations greater
than 1/8 inch. Ensure top of curb slopes to street when Class A sidewalk will be
constructed adjacent to the curb.

For drop curb at driveways and where sidewalks intersect streets, use forms to shape the
backs of such curbs.

When using hand methods for building curb, the following additional requirements will

apply:

a. Remove free water, latency, dust, leaves, or other foreign matter from the slab prior
to placing concrete for curb.

b. Use freshly mixed concrete; do not store concrete in receptacles at side of pavement
for use in curb at a later time; do not use concrete requiring retempering.

c. Consolidate curb concrete to obtain adequate bond with the pavement slab and to
eliminate honeycomb in the curb. Avoid disturbing the alignment of forms or the
gutter flow line.

PCC Railroad Crossing Approach: Construct according to Section 7010 and Figure 7010.903.
Construct asphalt section according to the full depth patch requirements of Section 7040.

Finishing:

1.

Grade and Crown: Promptly after concrete has been placed and vibrated, strike off the
surface to the true section by the screed. Finish the surface true to crown and grade.
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2. Watering the Surface: The practice of lubricating the pavement surface by sprinkling
water by spray, brush, or other methods to afford greater ease in finishing operation is
not allowed.

3. Floats: Finish surface with wood or magnesium floats; finish from both sides
simultaneously if pavement is placed to full width with one pass of paving machine.

4. Straightedging:

a. After the longitudinal floating has been completed and the excess water has been
removed, and while the concrete is still plastic, test the pavement surface for
trueness.

b. Immediately fill any depressions found with freshly mixed concrete, struck off,
consolidated, and refinished.

c. Check surface longitudinally while concrete is still plastic; correct any surface
deviations greater than 1/8 inch in 10 feet.

5. Surface Treatment:

a. Drag Surface Treatment: Unless otherwise specified, texture the finished surface
with an artificial turf or burlap drag treatment.

1) Pull the artificial turf or burlap drag longitudinally over the finished surface to
produce a tight, uniform, textured surface, and round the edges in a workmanlike
manner.

2) Remove the artificial turf or burlap drag from the pavement surface at regular
intervals and clean with water to remove accumulated concrete from the fabric in
order to maintain a consistent finished texture.

3) When the desired texture is not attained, the Engineer may require the final finish
be a broom finish.

b. Surface Tining: When surface tining is specified, use a longitudinal tining. Under
special circumstances, when specified in the contract documents, transverse tining
may be required.

1) Longitudinal:

a) Complete longitudinal surface tining using a machine with a wire broom or
comb. For small or irregular areas, or during equipment breakdown, hand
methods may be used. Use a broom or comb with a single row of tines 1/8
inch (+/- 1/64 inch) in width and uniformly spaced at 3/4 inch intervals. The
depth of the grooves must be a minimum of 1/8 inch to a maximum of 3/16
inch in the plastic concrete.

b) Use equipment with horizontal and vertical string line controls to ensure
straight grooves.

¢) Conduct this operation at such time and in such manner that the desired
surface texture will be achieved while minimizing displacement of the larger
aggregate particles and before the surface permanently sets.

d) Atlongitudinal joints, leave a 2 to 3 inch wide strip of pavement surface
(centered along the joint) that is not grooved for the length of the joint.

2) Transverse:

a) If transverse surface tining is required or allowed, use a machine with a wire
broom or comb. For small or irregular areas, or during equipment breakdown,
hand methods may be used. Use a broom or comb with a single row of tines 1/8
inch (+/- 1/64 inch) in width and randomly spaced from 3/8 inch to 1 5/8 inch with
no more than 50% of the spacing exceeding 1 inch. The depth of the grooves
must be a minimum of 1/8 inch to a maximum of approximately 3/16 inch in the
plastic concrete.

b) Conduct this operation at such time and in such manner that the desired surface
texture will be achieved while minimizing displacement of the larger aggregate
particles and before the surface permanently sets.

16 Revised: 2025 Edition



SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

3.02 PAVEMENT CONSTRUCTION (Continued)

c) Where abutting pavement is to be placed, the tining should extend as close to
the edge as possible without damaging the edge.

d) If abutting pavement is not to be placed, do not tine the 6 inch area nearest the
edge or 1 foot from the face of the curb.

Edge Finish: Before the concrete has taken its initial set, finish all edges of the pavement
with an 1/8 inch radius edging tool.

Honeycomb Repair: When paving without forms, fill any honeycombed area immediately
with freshly mixed concrete and work into the slab prior to initial set and the application of
curing. Failure to do so may prompt the Engineer to declare the work defective and cause it
to be removed and replaced at no additional cost to the Contracting Authority.

J. Surface Curing:

1.

Apply liquid curing compound in a fine spray to form a continuous, uniform film on the

horizontal surface and vertical edges of pavement, curbs, and back of curbs immediately after

surface moisture has disappeared, but no later than 30 minutes after finishing. With approval

of the Engineer, the timing of cure application may be adjusted due to varying weather

conditions and concrete mix properties to ensure acceptable macrotexture is achieved.

a. Use a white pigment liquid curing compound for concrete not receiving an asphalt
overlay. When specified in the contract documents, use a linseed oil solution.

b. Use a dark-colored curing compound for concrete receiving an asphalt overlay.

Apply compound with power sprayer; rate of application not less than 15 square yards per
gallon (0.067 gallon per square yard); do not dilute compound. For concrete receiving an
asphalt overlay, use a minimum rate for dark-colored cure of 12.5 square yards per gallon
(0.08 gallon per square yards).

Ensure liquid curing materials are well agitated in the supply drum or tank immediately before
transfer to the sprayer. Keep curing materials well agitated during application.

Hand operated sprayers may be used for small and irregular areas.

If forms are used, apply to pavement edges and back of curbs within 30 minutes after forms
are removed.

If, due to other operations, the coating is damaged within 72 hours after being applied,
immediately re-coat the affected areas. Coating of the sawed surface with curing compound
will not be allowed on joints that are to be sealed. When pavement is opened to traffic prior to
72 hours after application of the curing coating, a re-coating will not be required.

K. Construction of Joints:

1.

General:

a. Construct joints of the type, dimensions, and at the locations specified in the contract
documents. See the 7010 figures.

b. Place longitudinal joints coincident with or parallel to the pavement centerline.

c. Place all transverse joints at right angles to the centerline and extend the full width of
the pavement.

d. Place all joints perpendicular to the finished grade of the pavement and do not allow
the alignment across the joint to vary from a straight line by more than 1 inch.

e. Exercise care in placing, consolidating, and finishing the concrete at all joints.

Saw Joints:

a. Mark joint locations with a string line before sawing.

b. Begin transverse joint sawing as soon as the concrete has hardened sufficiently to
allow sawing without raveling or moving of aggregate. Saw joints before uncontrolled
cracking takes place.

17 Revised: 2025 Edition


https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/7010.pdf#page=28

SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7010 - Portland Cement Concrete Pavement

3.02 PAVEMENT CONSTRUCTION (Continued)
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Saw all joints in a single cutting operation for a specific joint. Make saw cuts true to
line and to the dimensions specified in the contract documents.

Discontinue sawing a joint if a crack develops ahead of the saw.

Saw longitudinal joints within 24 hours of the concrete being placed.

If necessary, continue the sawing operations both day and night.

The concrete must be capable of supporting the sawing operations to allow the use
of an early green concrete saw.

Repair or replace pavement with uncontrolled or random cracking at no additional
cost to the Contracting Authority. Use repair methods approved by the Engineer.
Repair or replace at the direction of the Engineer.

Use wet sawing for dust control when specified in the contract documents.

Where boxouts occur in pavement, construct joints as shown on Figures 7010.103
and 7010.904.

3. Construction Joints:

a.

b.

Place longitudinal and transverse construction joints where specified in the contract
documents, at boxouts, and at headers.

Locate and place forms for boxouts on grade prior to paving as shown on Figures
7010.103 and 7010.904.

Construct a Days Work (DW) or a Rigid Tie (RT) transverse construction joint no
closer than 5 feet of an existing or planned transverse contraction joint. Construct
the DW or RT transverse construction joint if concrete placement is delayed for more
than 30 minutes, at planned pavement gaps, or at the end of each day.

Finish the edges of the pavement at construction joints with a 1/8 inch radius edging
tool.

4. Expansion Joints:

a.
b.

Install expansion joints as specified in the contract documents.

Prevent movement of or damage to joint assembly when placing concrete; set joint
material low enough to clear the finish machine.

Construct double width expansion joint in curb over expansion joint in pavement.
The backside of the joint must be clear of concrete.

Align the expansion joint straight and true. After the mechanical finishing equipment
has passed over the joint, check the joint for movement. If movement in excess of
1/2 inch has occurred, immediately correct the installation to its intended position.

If joint fillers are assembled in sections, or if joints as a whole are constructed in
sections, do not allow offsets between adjacent fillers.

Where more than one section is used in a joint, securely lace or clip the sections
together.

Supplemental vibration equipment is required for proper consolidation of the
concrete.

After the surface finishing has been completed, finish the edge of the joint with a 1/8
inch edging tool.

L. Joint Sealing:

1. Timing:

a.

Unless otherwise allowed or approved by the Engineer, before any portion of the
pavement is opened to the Contractor's equipment or to general traffic, clean and
seal joints that require sealing.

The Engineer may limit the wheel loads and axle loads of equipment operating on the
pavement during this operation, if prior to the age and strength specified in Section
7010, 3.05. Additional tests to determine the pavement strength may be required.
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3.02 PAVEMENT CONSTRUCTION (Continued)

2. Cleaning:

a.
b.

For those joints that are not to be sealed, cleaning is not required.

Within 3 hours after a joint has been wet sawed to the finished dimension, flush the
wet sawing residue away from the sawed faces using a high pressure water blast
operating with a minimum pressure of 1,000 pounds per square inch. Within 3 hours
after a joint has been dry sawed to the finished dimension, blow the dry sawing
residue from the joint using air compressors that provide moisture and oil free
compressed air.

Immediately prior to installation of sealant, clean joints with an air blast. Do not
perform sealing until visual examination verifies the joint surfaces appear dry, in
addition to being clear of dust and contamination.

3. Sealing:

a.

b.

Prepare and install joint sealer in the joint and to the proper level specified in the
contract documents and as recommended by the manufacturer.

Heat hot-poured sealers in a thermostatically controlled heating kettle; heat the
material to the temperature required for use, but not above that recommended by the
manufacturer. After sealing, remove excess sealer from the pavement surface.

Seal joints the same day they are cleaned. Apply sealant only when the joint
surfaces appear dry by visual examination.

Place joint sealer only when the pavement and ambient air temperatures are 40°F or
above. When near this minimum, additional air blasting or drying time, or both, may
be necessary to ensure a satisfactory bond to the joint faces. When this sealer
cannot be properly placed due to late fall work, submit a joint construction plan and
sealing details to the Engineer for approval before commencing paving. Delay the
cleaning, sealing, and, if required, resawing of joints until the following spring. This
delay requires the Engineer’s approval.

When surface correction is required, repair seals damaged from the corrective work.
Joint preparation, cleaning, and sealing may be delayed until after corrective work,
provided the pavement is not opened to traffic before corrective work is performed.

M. Pavement Backfill: Following slipform paving operations, place backfill material along the
pavement within 48 hours of pavement attaining opening strength or as directed by the
Engineer to prevent flow of water and any subsequent damage caused by undermining of the
pavement. Prior to placement of full backfill material, construct check dams or other
protection as appropriate to ensure no damage to the subgrade and/or subbase occurs.

N. Form Removal:

1.

Timing:

a.
b.

Remove forms after the initial set of the concrete has taken place.
Remove stakes and forms with care to prevent cracking, spalling, or over stressing
concrete. If damage does occur, repairs will be made as required by the Engineer.

Honeycomb Repair:

a.

b.

When the forms are removed, fill honeycombs with mortar composed of 1 part
cement and 2 parts fine aggregate by weight.

If the honeycombing is to the degree and nature that it is considered by the Engineer
as defective work, remove and replace at no additional cost to the Contracting
Authority.

Paving Protection: Inthe area adjacent to the curbs and pavement edge, immediately
place backfill after the forms are removed. Construct dams or other protection to ensure
that no saturation or erosion of the subgrade under or near the pavement occurs. This
may include check dams, pumping, etc.
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3.03 CURB AND GUTTER CONSTRUCTION (See Figure 7010.102)

A. Complete the construction of curb and gutter separate from pavement in the same manner as
for pavement in Section 7010, 3.02.

B. Use a paving machine for curb and gutter. For curb and gutter sections less than 250 feet,
hand finish methods may be used.

3.04 PAVEMENT PROTECTION

A. Weather Conditions: Do not place concrete when stormy or inclement weather or
temperature prevents good workmanship. Temperature restrictions and protection
requirements may be modified by the Engineer under unusual conditions.

1. Cold Weather:

a. Paving: Do not place aggregates containing frozen lumps, and do not place
concrete on a frozen subgrade or subbase. Take all necessary actions to prevent the
pavement from freezing.

1) Concrete mixing and placement may be started, if weather conditions are
favorable, when the air temperature is at least 34°F and rising. At the time of
placement, concrete must have a temperature of at least 40°F.

2) Stop mixing and placing when the air temperature is 38°F or less and falling or if
the temperature stops rising and does not reach 38°F.

b. Protection: Prior to applying protection, cure all concrete pavement and
curb/gutters, including exposed edges of the pavement and curb. In addition, protect
concrete less than 36 hours old as follows:

Night Temperature Forecast Type of Protection?
35°F to 32°F One layer of burlap for concrete.
31°F to 25°F Two layers of burlap or one layer of plastic on one

layer of burlap.

Four layers of burlap between layers of 4 mil plastic
Below 25°F or equivalent commercial insulating material
approved by the Engineer.

eep protection in place until one of the following conditions is met:

. The pavement is 5 calendar days old.

. Opening strength is attained.

Forecasted low temperatures exceed 35°F for the next 48 hours.

. Forecasted high temperatures exceed 55°F for the next 24 hours and subgrade temperatures are
above 40°F.

1

X

coow

1) Shut down paving operations in time to comply with protection requirements
outlined above. During cold weather, allow more time for finishing and
protection. Perform all finishing and covering operations prior to darkness.
Temperature restrictions and protection requirements may be modified by the
Engineer.

2) Equivalent commercial insulating material approved by the Engineer may be
used. This material must be waterproof and have a minimum R value of 1.0. If
initial set has not yet occurred, place a layer of burlap on top of concrete prior to
placing insulating blankets.

3) Use a method of protection and materials that will maintain the concrete
temperature above 40°F.
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3.04 PAVEMENT PROTECTION (Continued)

2.

Hot Weather: Hot weather condition is defined as any combination of the following
conditions that tend to impair the quality of plastic concrete by accelerating the rate of
moisture loss and rate of cement hydration causing thermal shrinkage and resulting in
plastic shrinkage cracking:

High Ambient Temperature

e High Concrete Temperature
e Low Relative Humidity
e High Wind Velocity
e Solar Radiation
a. General:
1) During hot weather conditions, the Engineer may restrict concrete placement to
early morning or evening hours.
2) During hot weather conditions, advise the Engineer of the results of the

theoretical evaporation rate throughout paving operations.

b. Determine the Theoretical Rate of Evaporation: Use the following chart and the
National Weather Service’s predicted maximum air temperature, relative humidity,
and maximum steady wind velocity without gusts, for the date and the location of the
paving pour.

To

1.

Theoretical Rate of Evaporation Chart

Relative Humidity (%) |Plastic Concrete Temperature (‘F)

49

50 60 70 8@
Mir temperature ('F)

Use this Chart:

=
o

Enter with air temperature,
move up to relative humidity.

> = S
o o

Move right to concrete temperature.

=

=
W

Move down to wind velocity.

S

Move left , read approximate rate
of evaporation

ot

Rate of Evaporation (lb./sq. ft./hr.)

c. If the evaporation rate exceeds 0.1 pounds per square foot per hour but is less than
0.3 pounds per square foot per hour, provide the following concrete evaporation
protection.

1)

Immediately apply an approved evaporation retarder to the concrete pavement
and curbs or increase the surface cure application to 1.5 times the standard
specified rate.
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3.04 PAVEMENT PROTECTION (Continued)

3.

2) Take special precautions to ensure that the forms and subgrade are sufficiently
moist or protected to avoid lowering the water content at the pavement/subgrade
interface. In hot weather conditions, moisten the subgrade the evening before
operations.

3) Ensure that the time between placing and curing is minimized and eliminate
delays.

4) Moisten concrete aggregates that are dry and absorptive.

5) Use a fog spray to raise the relative humidity of the ambient air if there is a delay
in immediately applying the curing compound.

6) Minimize solar heat by shading, wetting, or covering concrete chutes or other
equipment that comes in contact with plastic concrete.

d. If the evaporation rate is 0.3 pounds per square foot per hour or greater, discontinue
placement of concrete.

Rain Protection:

a. Have materials available, near the work site, for proper protection of the edges and
surface of concrete. Protective material may consist of sheets of burlap or plastic
film. Also have planks or other material with suitable stakes that can be used as
temporary forms available.

b. If initial set has not occurred, take every precaution necessary to protect the surface
texture of the concrete.

c. If so determined by the Engineer, failure to properly protect concrete will constitute
cause for removal and replacement of defective pavement.

B. Night Conditions: Perform all finishing and covering operations prior to darkness (half an
hour after sunset). Do not commence construction until half an hour before sunrise. Do not
place or finish concrete under artificial light, unless approved by the Engineer.

C. Protection from Traffic:

1.

General:

a. Protect the new pavement and its appurtenances from traffic, both public and that
caused by the Contractor’s own employees and agents, at no additional cost to the
Contracting Authority. This includes the erection and maintenance of warning signs,
lights, barricades, watchmen to direct traffic, and pavement bridges or crossovers.

b. Do not operate equipment with metal tracks, metal bucket blades, or metal motor
patrol blades directly on new paving. Do not unload soil or granular materials,
including base rock for storage and future reloading directly onto new paving.

End of Day’s Run:

a. Atthe end of each day's run and at all side streets, erect and maintain safety barriers
and fencing as necessary to protect the pavement from damage.

b. Install safety fences within 1 hour of the completion of finishing and curing
operations. Leave fences in place and maintained until the concrete has attained the
minimum strength or age.

c. Intermediate safety fences may be required for the purpose of opening the pavement
for access to a side road, side street, or entrance.

Repair of Damages: At the discretion of the Engineer, and at no additional cost to the
Contracting Authority, repair or replace any part of the pavement damaged by traffic or
other causes occurring prior to final acceptance of the pavement.
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3.05

3.06

USE OF PAVEMENT

Time for opening pavement for use is determined by maturity method complying with lowa DOT
Materials I.M. 383 or age and test results. The minimum age and test results needed for opening
are shown in Table 7010.01.

Table 7010.01: Minimum Age and Tested Strength of Pavement Before Opening

Class of Tvpe of Minimum Age Minimum Minimum Flexural
Mix C)e/?nent For O eningl Compressive Strength Center
P 9 Strength (psi) Point (psi)
C Type | 7 Days? 3,000 500
M Type | 48 Hours 3,000 500

Opening without testing only allowed upon approval of Engineer
Five calendar days for concrete 9 inches thick or more. If maturity testing is used to determine opening, minimum
flexural strength may be lowered to 350 psi if approved by the Engineer.

TRANSPORTATION RESTRICTIONS

A. Do not use concrete transported with continuous agitation when the cement has been in
contact with the aggregate more than 90 minutes before it is placed. With the approval of the
Engineer, an approved retarding admixture may be used at the rates required in lowa DOT
Materials .M. 403.

B. Do not use concrete transported without continuous agitation if the period elapsed between
the time the concrete is mixed and the time it is placed is greater than 30 minutes. With the
approval of the Engineer, an approved retarding admixture may be used at the rates required
in lowa DOT Materials I.M. 403 and the mixed-to-placed time may be extended.

C. Ensure the methods of delivering and handling the concrete are such that objectionable
segregation or damage to the concrete will not occur, and concrete placing will occur with a
minimum of rehandling.

D. Thoroughly clean the truck compartment in which concrete is transported and flush with water
to ensure that hardened concrete will not accumulate. Discharge the flushing water from the
truck compartment to the designated discharge point before it is charged with the next batch.
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3.07 QUALITY CONTROL
A. Testing: Provide the following material certifications and testing required to be performed by
Supplier or Contractor.
Table 7010.02: Material Certifications and Testing
. Methods of Field Sampling and Testing
Material or .
Construction Tests Applicable Acceptance of Frequency Responsible
ltem Standard? Sampling and (minimum) Part
Testing Y
Gradation .M. 302 3303zé 306, Cert. Plant Insp.? 1/250 CY or min 1/day
Fine Moisture .M. 308, 527 Cert. Plant Insp.? 1 per 1/2 day
Aggregates Séprgf/'l‘;')f .M. 307 Cert. Plant Insp.2 | 1/250 CY or min 1/day
Quality I.M. 209 Approved Source Prior to use
Gradation .M. 302 33032é 306, Cert. Plant Insp.? 1/250 CY or min 1/day
Coarse Moisture .M. 308, 527 Cert. Plant Insp.? 1 per 1/2 day
Aggregates S(’;F;Zf,l,];;f .M. 307 Cert. Plant Insp.2 | 1/250 CY or min 1/day
Quality I.M. 209 Approved Source Prior to use Supplier/
Portland ) ) Contractor
Cement Quality [.M. 401 Approved Source Prior to use
Fly Ash Quality .M. 491.17 Approved Source Prior to use
GGBFS Quality .M. 491.14 Approved Source Prior to use
Curing . lowa DOT .
Compound Quality Section 4105 Approved Source Prior to use
Joint Sealer Quality I.M. 436.01 Approved Source Prior to use
Epoxy Dowel
Bars and Quality I.M. 451.03B Approved Source Prior to use
Assemblies
Tie Bars Quality I.M. 451 Approved Source Prior to use
Air Content .M 318, 327 Field Test 1/200 CY or min. 1/day
Slump I.M. 317 Field Test 1/200 CY or min. 1/day
Plastic Cylinders I.M. 315 Field Test Set of 3/50(/)dCY
Concrete or two sets/day _
Beams I.M. 316, 327, Field Test Set of 3/500 CY Engineer
328 or two sets/day
Thickness | = ------------ Field Test 1/200 CY
SUDAS 7010, Field Test - .
Smoothness 3.07 Straightedge Project length
Hardened Smoothness SUDAS 7010, Field Test_- Inertial Project length
Concrete 3.07 Profiler
. SUDAS 7010, . 1 core/1000 SY Contractor
Thickness Field Test :
3.07 or 3 cores/project
Strength I.M. 383 Maturity Tests® Prior to placement

1 Refers to the lowa DOT Materials I.M.s, lowa DOT Standard Specifications, or SUDAS Standard Specifications.
2 Certified plant inspection per lowa DOT Materials .M. 527.
3 The Contractor is responsible for developing the maturity curve for the specified mix, taking maturity readings, and delivering

a copy of the results to the Engineer.

B. Air Content:

1. Air content of the concrete will be evaluated according to lowa DOT Materials I.M. 318

and 327.
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3.07 QUALITY CONTROL (Continued)

2.

When a test result is outside the tolerance for the target air content, the contractor will be
notified immediately. An air test will then be immediately run behind the paver to aid in
identifying the limits of the non-complying air. A test result between 5% and 8% behind
the paver will be considered complying. This test will represent all concrete from the
back of the paver back to the last documented complying test. Make immediate
adjustments to the mix production and placement process to bring the air content back
within tolerance. Do not use succeeding loads below the lower target air content
tolerance by more than 0.5%. Each subsequent load will be tested until air content is
within tolerance for two consecutive loads. For all incorporated, non-complying concrete
that is out of tolerance, the Engineer will determine if removal and replacement is
required or if a price adjustment, according to Table 7010.03, will be applied.

Table 7010.03: Concrete Air Content Price Adjustments

Air Content Range % Payment of Unit Price

Minimum Maximum
1.1* and below 0%
0.6 to 1.0* 50%
0.1 to 0.5* 75%
Low air tolerance limit 100%
Target 100%
High air tolerance limit 100%
0.1 to 0.5%* 95%
0.6 to 1.0** 85%
1.1 to 1.5 75%
1.6 to 2.0** 60%
2.1%* and above 0%

*Air content deviation below the acceptable limits
** Ajr content deviation above the acceptable limits

C. Pavement Smoothness: Evaluate pavement smoothness for all PCC pavement and overlay
surfaces.

1.

Straightedge: The Engineer will check PCC pavement surfaces with a 10 foot
straightedge placed parallel to the centerline. Areas showing high spots of more than 1/4
of an inch in 10 feet will be marked. Complete surface corrections according to the
following procedures to an elevation where the area or spot will not show surface
deviations in excess of 1/8 inch when tested with a 10 foot straightedge.

a. Complete surface corrections by diamond grinding, placing a PCC overlay, or
replacement.

b. Use grinding and texturing equipment complying with lowa DOT Section 2532. Use a
minimum 36 inch wide cutting head, unless a 24 inch cutting head is necessary due
space limitations.

c. Perform surface correction parallel to lane lines or edge lines as directed by the
Engineer. Make each pass parallel to the previous pass. Ensure the ground surface
is of a uniform texture.

d. Do not allow adjacent passes to overlap more than 1 inch or have a vertical
difference of 1/8 inch as measured from bottom of groove to bottom of groove.

e. Begin and end smoothness corrections at lines normal to the pavement lanes lines or
edge lines within any one corrected area. Proceed from the centerline or lane line
toward the pavement edge to maintain pavement cross slope.

Surface corrections will be completed at the direction of the Engineer with no additional
cost to the Contracting Authority.
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3.07 QUALITY CONTROL (Continued)

2. Inertial Profilers:

a.

If specified in the contract documents, comply with lowa DOT Section 2317 and
Materials I.M. 341, Appendix A to measure pavement smoothness with an inertial
profiler and start appropriate corrective measures, if necessary; the engineer will
determine the corrective measures to be taken. No incentive for pavement
smoothness will be made.

Evaluate according to the smoothness requirements of Table 7010.04 and make
surface corrections and/or price reductions. Surface corrections will be completed
with no additional cost to the Contracting Authority. No incentive for pavement
smoothness will be made.

Smoothness measurements will be suspended for structures and through
intersections.

Table 7010.04: Smoothness Adjustment/Correction

Segment Speed Mean Roughness_, Index Pay Factor
(inches per mile)
Greater than < 200 100% -
45 mph 200 to 250 —$15.00/foot/_lane or grind?
> 250 Grind?
Less than or equal < 250 100% .
t0 45 mph 250 to 300 —$15.00/footl_lane or grind?
= 300 Grind?

1 Correct to below 200 inches per mile
2 Correct to below 250 inches per mile

D. Pavement Thickness:

1. Atlocations determined by the Engineer, cut samples from the pavement by drilling with
a core bit that will provide samples with a 4 inch outside diameter. Restore the surface
by tamping low slump concrete into the hole, finishing, and texturing. The Engineer will
witness the core drilling, identify, and take possession of the cores. The Engineer will
determine the core locations, measure the cores, and determine the thickness index
according to lowa DOT Materials I.M. 346 and 347, except as modified as follows:

a.

For regular or irregular shaped areas, use a lot size of 1,000 square yards. Include
remnants less than 500 square yards in the last lot and remnants greater than 500
square yards in a separate lot. Take a minimum of three cores per project.

For any core with a deficiency greater than 0.15 inch, take two additional cores in that
pavement lot and use the average of the three cores.

2. If approved by the Engineer, take non-destructive measurements to determine the
pavement thickness and the thickness index for each section.

a.

b.

Use Magnetic Imaging Tomography (MIT) Scan T2 or T3 gauge to perform thickness
measurements.

Use 24 gauge commercial steel as targets that are 11.81 inches in diameter with G90
coating meeting ASTM A 653.

The Engineer will determine the location of each lot, the random location of each
metal target, and the random thickness measuring scheme for each section using an
lowa DOT developed spreadsheet. Immediately prior to paving, the Engineer will
place the target or observe the contractor place the target. The program will
randomly determine which targets to measure.
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—h

1)

2)

For regular or irregular areas, the section will be divided longitudinally into 1,000
square yard lots. One target will be located in each lot based on the spreadsheet
selection. Beginning with the first station at +00, place a target from the edge of
the pavement halfway between dowel baskets, if applicable. If the +00 station
falls on a basket, move the target location ahead halfway between the dowel
baskets. A minimum of 10 targets will be tested. If a target location falls on a
bridge or in an approach section, it will be eliminated.

The transverse location of the targets will be randomly determined by the
spreadsheet. The random locations will be 4 feet from edge of pavement, left or
right. Place targets in the center of the pavement panel to prevent interference
by the steel in the joints. For ease of measuring, plates may be placed 18 inches
from the edge if there is no tie steel or a work bridge is not available.

Follow the manufacturer’s instructions for operating the thickness gauge. It is
important to avoid testing close to any steel including vehicles, equipment, steel toed
shoes as well as tie bars, dowel bars and baskets, and manhole covers. When
wearing steel toed shoes, always keep both toes at least 2 feet from the gauge
during the test. Three repeat readings will be taken. The readings should all be within
0.15 inch of each other.

Evaluate each section according to lowa DOT Materials I.M. 346.

The Engineer will perform quality assurance testing at a minimum of one random test
per seven plate locations, using one of the following methods.

1)

2)

3)

Probe during paving operations according to lowa DOT Materials 1.M. 396. Plates
may be moved to 18 inches from the edge of the pavement to allow easier
testing.

Survey, to a minimum of 0.005 foot, on the plate prior to paving and on top of the
pavement directly over the plate after placement to determine an accurate
thickness verification.

MIT gauge according to lowa DOT Materials .M. 346. Use a different gauge than
the one used by the contractor on the project.

Include all MIT Scan measurements and quality assurance measurements for
calculation of pavement thickness. The final pavement thickness will be determined
by one of the following:

1

2)

3)

If all the quality assurance measurements are within £0.25 inch of the MIT Scan
measurements, the MIT Scan measurements will be considered validated. The
Engineer will determine final thickness based on the average MIT Scan
measurements.

If at any one location, the quality assurance measurements are greater than
+0.25 inch difference from the MIT Scan measurements, core at the plate
location and 2 feet away from the plate location. If the core at the plate location
indicates that it has moved during placement, use the core thickness from the
core taken 2 feet away as the pavement thickness. The Engineer will replace the
MIT Scan thickness at the location with the core thickness taken 2 feet away
along with the average MIT Scan measurements as final pavement thickness.

If all of the quality assurance measurements are greater than +0.25 inch
difference from the MIT Scan measurements, the Engineer will randomly select a
minimum of 10 random locations, at 2 feet from the plate location, for coring by
the Contractor. The Engineer will use the average core thickness, tested
according to lowa DOT Materials I.M. 346, to determine final pavement
thickness.
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h.

If any measurement is deficient from T by 0.5 inch or more, the measurement should
be rechecked to confirm the reading and the equipment. If the repeat measurement is

also 0.5 inch or more below T, mark the location directly over the target. Drill a 4.0
inch diameter core at that location. If the core length confirms the pavement is
deficient by 0.5 inch or more, drill a core 60 feet in each direction longitudinally at the
same transverse location from the deficient core. Drilling will be continued at 60 feet
intervals until a core is obtained that is not deficient. Interpolate between this core
and the adjacent core to determine the limits of the deficient area. These additional
cores are to be used to define the deficient area and will not be used in the thickness
index calculation. When an obstruction, such as a bridge, intersection, previous work,
etc., prevents drilling a core at the required 60 feet interval in either direction
longitudinally, continue the balance of the distance on the other side of the
obstruction.

Coring of pavement or other work for thickness determination may be waived by mutual
agreement for sections of the same design thickness less than 2,500 square yards.

Based on the thickness index determined by the Engineer, the pavement payment will be
as shown in Tables 7010.05 and 7010.06.

If the thickness index deficiency is greater than 0.51 for pavements thinner than 9 inches

or 0.91 for pavements 9 inches or thicker, the Engineer will study the extent and severity

of the deficiency of the pavement areas. The Engineer will require one of the following

based on a review on the level of deficiency, the amount of the payment penalty, and the

estimated reduction in the design life of the deficient pavement:

a. Removal and replacement of the deficient areas with pavement complying with the
contract documents at no additional cost to the Contracting Authority.

b. Completion of an agreement that provides a combination of an extended guarantee
period and payment penalty and allows the deficient pavement to be left in place.

Table 7010.05: Pay Factor for PCC Pavement for Design
Thickness less than 9"

Thickness Index Range Percent Payment
More than 0 to -0.15 100
-0.16 to -0.25 95
-0.26 to -0.50 85
-0.51 or less As determined by the Engineer
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3.07

QUALITY CONTROL (Continued)

Table 7010.06: Pay Factor for PCC Pavement for Design

Thickness 9” or Greater

Thickness Index Range Percent Payment
More than 0.00 to -0.15 100
-0.16 to -0.20 99
-0.21 to -0.25 98
-0.26 to -0.30 97
-0.31t0 -0.35 96
-0.36 to -0.40 95
-0.41 to -0.45 94
-0.46 to -0.50 93
-0.51 to -0.55 92
-0.56 to -0.60 91
-0.61 to -0.65 90
-0.66 to -0.70 89
-0.71t0 -0.75 88
-0.76 to -0.80 87
-0.81 to -0.85 86
-0.86 to -0.90 85
-0.91 or less As determined by the Engineer

E. Defects or Deficiencies: Remove and replace or repair pavement containing excessive
cracks, fractures, spalls, or other defects at no additional cost to the Contracting Authority.

The method of replacement or repair will be determined by the Engineer.

END OF SECTION
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http://www.iowadot.gov/design/SRP/IndividualStandards/epv101.pdf

SUDAS Standard Specifications Division 7 - Streets and Related Work
Section 7020 - Asphalt Pavement

1.08 MEASUREMENT AND PAYMENT (Continued)

J. Fixture Adjustment: Comply with Section 6010 for adjustment of manholes and intakes and
Section 5020 for adjustment of water valves and fire hydrants.

K. Pavement Removal: Comply with Section 7040.

L. Subgrade and Subbase: For excavation and construction of subgrade and subbase,
comply with Section 2010.

M. Asphalt Cold Weather Paving:

1. Measurement: When cold weather paving is required and authorized by the Engineer,
measurement will be in tons of flexible paving mixture in which the warm mix additive is
incorporated, regardless of the method of measurement for asphalt pavement.

2.  Payment: Payment will be at the unit price of $3.00 per ton. Payment will be limited to
the use of the warm mix additive incorporated only within the contract period and with
prior authorization of the work by the Engineer. No price modifications will be made for
guantity underruns or overruns for this item. Warm mix additive necessary after the
completion date, after all calendar days have passed, or after all working days have
been used is incidental to the work regardless if a quantity was included in the contract.

3. Includes: Unit price includes, but is not limited to, all additional labor, materials, and
equipment to supply and place the flexible pavement under the approved cold weather
paving plan.
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7020 - Asphalt Pavement

PART 2 - PRODUCTS

2.01

2.02

2.03

2.04

ASPHALT MATERIALS

Comply with lowa DOT Section 2303, with the following exception:

Follow the procedure outlined in lowa DOT Materials I.M. 510 for asphalt mixture designs, except
replace Table 1 in Appendix A, Asphalt Mixture Design Criteria with the SUDAS Asphalt Mixture
Design Criteria (Table 7020.01) (Tables 2 through 4 in Appendix A still apply).

WARM MIX ASPHALT MATERIALS

If use of warm mix asphalt (WMA) is approved by the Jurisdiction, comply with lowa DOT Section
2303.

RECYCLED ASPHALT MATERIALS

A. Recycled Asphalt Pavement: If use of recycled asphalt pavement (RAP) is approved by
the Jurisdiction, comply with lowa DOT Section 2303.

B. Recycled Asphalt Shingles: If use of recycled asphalt shingles (RAS) is approved by the
Jurisdiction, comply with lowa DOT Section 2303.

SUBGRADE AND SUBBASE

Comply with Section 2010.
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https://www.iowadot.gov/erl/current/GS/content/2303.htm
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7020 - Asphalt Pavement

PART 3 - EXECUTION

3.01

ASPHALT PAVEMENT

Construct according to lowa DOT Section 2303 and the following:

A.

Preparation of Pavement Foundation: Construct subgrade and subbase according to
Section 2010.

Compaction: Compact to a minimum of 94% of laboratory density. Do not exceed 8%
average air void level for roadway density specimens.

Tack Coats: Apply tack coats according to lowa DOT Section 2303. In addition, if the
emulsion is diluted, the dilution must be done by the manufacturer and certified. Provide the
Engineer with the new application rate required to achieve the specified undiluted application
rate.

Fillets and Runouts: Rake out coarse aggregate prior to shaping and compaction of fillets
and runouts.

Asphalt Railroad Crossing Approach: Construct according to Section 7020 and Figure
7020.902.

Fixtures in the Pavement Surface:

1. Adjust manhole frames and other fixtures within area to be paved to conform to finished
surface. Comply with Section 6010, 3.04 for manhole adjustments and Section 5020,
3.04 for water fixture adjustments.

2. Clean outside of fixture to depth of pavement before asphalt placement.

3. Construct boxouts where allowed for later adjustment of fixtures. See Figure 7020.201
for the size and shape of the boxout.

Samples and Testing: Take samples from the compacted material and test according to
Section 7020, 3.04. Randomly locate samples in the pavement area Notify the Jurisdiction
the day prior to coring and testing to give the Jurisdiction the opportunity to withess coring
and testing.

Cold Weather Paving: When authorized by the Engineer, comply with the following.

1. Street Surface Temperatures: When street surface temperature is below requirements
shown in Tables 7020.02 and 7020.03, or when air temperature approximately 3 feet
above grade, in shade, and away from artificial heat sources is less than 40°F, cold
weather paving may be considered by the Engineer.

Table 7020.02: Street Surface Temperatures for Base and Intermediate Course Lifts

of Asphalt Mixtures

Nominal Thickness (inches) Street Surface Temperature (°F)
Less than 2 40
2t03 35
Over 3 35
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https://www.iowadot.gov/erl/current/GS/content/2303.htm
https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/2010.pdf
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SUDAS Standard Specifications

Division 7 - Streets and Related Work
Section 7020 - Asphalt Pavement

3.01 ASPHALT PAVEMENT (Continued)

Table 7020.03: Street Surface Temperatures for Surface Course Lift of Asphalt

Mixtures

Nominal Thickness (inches)

Street Surface Temperature (°F)

1

HMA: 50/WMA: 40

11/2

HMA: 45/WMA: 40

2 and Greater

40

2.

3. Restrictions and Limitations:

Cold Weather Paving Plan:

a. Submit a written cold weather paving plan to the Engineer for approval. Document
material, operational, and equipment changes for paving when air temperature
approximately 3 feet above grade, in shade, and away from artificial heat sources is

less than 40°F.
b. Include the following:

1) Use an approved mix design that incorporates a warm mix additive. Do not use

water injection.

2) Identify warm mix additive and dosage rate.
3) ldentify modifications to compaction process and when maodifications apply.

c. If the National Weather Service forecast for the construction area predicts ambient air
temperature less than 40°F at the projected time of paving within the next 24 hours,
confirm or submit revisions to the cold weather paving plan for Engineer validation.
Update plan as required to accommodate conditions anticipated for the next day's
operations. Upon validation of the plan, the Engineer will allow paving for the next
day. Once in effect, pave conforming to the Engineer-accepted cold weather paving
plan for balance of that workday or shift regardless of the temperature at time of

paving.

d. Engineer’s written acceptance will be required for the cold weather paving plan.
Engineer’s acceptance of the plan does not relieve Contractor of responsibility for the
quality of pavement placed in cold weather.

a. Do not place flexible paving mixtures over frozen subgrade or base, or where

roadbed is unstable.

b. Engineer may further limit placement if, in the Engineer’s judgment, other conditions
are detrimental to quality work.

3.02 BASE WIDENING

A. Equipment: Use equipment complying with lowa DOT Section 2213.

B. Conditions:

1.

Resurfacing over Concrete Base Widening: When the existing pavement is asphalt
material over concrete pavement, saw or mill the old asphalt to the full depth of the
proposed resurfacing or to depth of sound material producing a reasonable vertical line at
the edge of the underlying concrete.

Asphalt Base Widening: Apply a tack coat to the vertical edge of the old pavement at a
rate of 0.10 to 0.15 gallon per square yard according to Section 7020, 3.01. No waiting
period will be required before placing the widening.

Revised: 2025 Edition
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7020 - Asphalt Pavement

3.02 BASE WIDENING (Continued)

C. Preparation of Subgrade:

1.

Cut the width of the trench for the widening at least 6 inches greater than the base width
of the widening according to the contract documents. If widening roadways with open
ditches, provide ditches or drains from the widening trench at frequent intervals to allow
subgrade drainage to side ditches.

Construct subgrade and subbase according to Section 2010.

Bring the subgrade to an elevation and cross-section such that, after being compacted to
a minimum of 95% of maximum Standard Proctor Density, the surface will be at the
required elevation.

Remove material, other than sand, that will not readily compact. Replace with material
that will readily compact and roll that portion of the subgrade again. Use an appropriate
roller complying with lowa DOT Article 2001.05.

While constructing the subgrade, maintain the soil in a condition sufficiently moist to
facilitate compaction.

Check the finished subgrade with a template supported on the surface of the adjacent
pavement. Clean the edge of the old pavement.

D. Construction:

1.

10.

Place the asphalt mixture in the number of lifts required to produce the required
thickness. Do not allow the compacted thickness of the top lift to exceed 2 1/2 inches.

The maximum compacted thickness of lower lifts may exceed 3 inches if the thicker lifts
demonstrate satisfactory compaction. Maximum lift thickness shall be 4 1/2 inches.

Do not place asphalt on the surface of the existing pavement, and immediately remove
any spilled base material.

Ensure that, after compaction, the constructed width conforms to the required width.
Promptly and thoroughly compact each lift. Comply with Section 7020, 3.01.

Place succeeding lifts of asphalt material as soon as the previous lift has been
compacted.

Obtain the lab density for that day’s asphalt paving from an lowa DOT-approved testing
lab and based on the job mix formula design criteria.

Take density samples from the compacted material and test according to Section 7020,
3.04. Randomly locate samples in the area 6 inches from the base being widened to 6
inches from the outside edge of a given pass of the placing equipment. Notify the
Jurisdiction the day prior to coring and testing to give the Jurisdiction the opportunity to
witness coring and testing.

When the contract for base widening does not include resurfacing, construct the final
surface of widening flush with, or no more than 1/8 inch below, the surface of the old
pavement.

Do not open the widening to traffic until it has cooled sufficiently to support the traffic
without displacement or movement.
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SUDAS Standard Specifications Division 7 - Streets and Related Work

Section 7020 - Asphalt Pavement

3.03 PROTECTION FROM TRAFFIC

A. General:

1.

Protect the new pavement and its appurtenances damages caused by traffic, both public
and that of the Contractor’s own employees and agents, at no additional cost to the
Contracting Authority. This includes the erection and maintenance of warning signs,
lights, fence, and barricades; flaggers to direct traffic; and pavement bridges or
crossovers as appropriate.

Do not operate equipment with metal tracks, metal bucket blades, or metal motor patrol
blades directly on new paving. Do not unload soil or granular materials, including base
rock for storage and future reloading directly onto new paving.

B. End of Day’s Run:

1.

At the end of each day's run and at all side streets, erect and maintain safety barriers and
fencing as necessary to protect the pavement from damage.

Install construction zone protection upon completion of paving operations. Leave
protection in place and maintained until the pavement has cooled sufficiently to withstand
traffic without damage.

Intermediate construction zone protection may be required for the purpose of opening the
pavement for access to a side road, side street, or entrances.

C. Repair of Damages: At the discretion of the Engineer, and at no additional cost to the
Contracting Authority, repair or replace any part of the pavement damaged by traffic or other
causes occurring prior to final acceptance of the pavement.

3.04 DEFECTS OR DEFICIENCIES

A. Repairs Required:

1.

Remove and replace or repair pavement containing excessive cracks, deformities,
deficiencies, or other defects at no additional cost to the Contracting Authority. The
method of replacement or repair will be determined by the Engineer. Extended warranty
may be approved by the Engineer.

Areas to be replaced will be determined by the Engineer. Complete all repairs according
to Section 7040.

B. Density Deficiencies:

1. The Engineer will obtain and test 7 samples for each lot according to lowa DOT Materials
[.M. 204 Appendix F. The quality index for density of each lot will be determined by the
following formula:

Density (Q.l.) = (Average Gmb)Field Lot - ((% Density)specified X (Average Gmb)Lab Lot)

(Standard Deviation Gmb)Field Lot

where Gmb = bulk Specific Gravity of the mixture
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SUDAS Standard Specifications Division 7 - Streets and Related Work
Section 7020 - Asphalt Pavement

3.04 DEFECTS OR DEFICIENCIES (Continued)

2. Payment will be adjusted according to the density requirements of Table 7020.02 for the
quality index for density determined for the lot:

Table 7020.02: Pay Factor for Asphalt Pavement Density

Density Index 7 Samples? Percent Payment
greater than 0.72 100
0.40t0 0.72 95
0.00 to 0.39 85
less than 0.00 75 Maximum

10r 6 samples and 1 outlier. Only one outlier will be allowed.
No incentive payment for pavement density will be made.
C. Thickness Deficiencies:

1. The Engineer will measure the cores according to lowa DOT Materials .M. 337. All
areas of uniform and similar thickness and width for the project will be divided into lots.

2. The thickness of the completed course will be measured to the nearest 1/8 inch,
exclusive of seal coat. All areas of uniform and similar thickness and width for the project
will be divided into lots. The frequency specified for taking density samples from the
surface lift will be used when measuring for completed thickness. However, samples that
may not be tested for density because they are less than 70% of the intended thickness
will be used for thickness, and in these particular instances, the additional samples of
sufficient thickness that are used for density tests will not be measured for thickness.
Thickness samples will be taken full depth of the completed course and after
measurement; remove the density samples for the top layer from the core. If any of the
measurements for a lot is less than the designated thickness, the quality index for
thickness of that lot will be determined by the following formula:

Thickness (Q.l.) = Avg. Thickness - (Design Thickness - 0.50)
Max Thickness - Minimum Thickness

3. Payment will be further adjusted by the appropriate percentage according to the quality
index for thickness determined for that lot and the following table:

Table 7020.03: Pay Factor for Asphalt Pavement Thickness

: Percent Payment
Thickness Index 7 Samples (Previously Adjuste)(/j for Density)
greater than 0.34 100
0.14t00.34 95
0.00t0 0.13 85
less than 0.00 75 Maximum

No incentive payment for pavement thickness will be made.

4. Do not apply the thickness quality index adjustment to a layer with a designated
thickness of “variable” or “nominal”, or to a layer designated as a scratch course or
leveling course. Do not apply the quality index adjustment to pavement layers
designated in the contract documents as grade correction or cross slope correction.
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3.05

PAVEMENT SMOOTHNESS

A. Straightedge: The Engineer will check asphalt pavement surfaces with a 10 foot
straightedge placed parallel to the centerline. Areas showing high spots of more than 1/4 of
an inch in 10 feet will be marked. Complete surface corrections according to the following
procedures to an elevation where the area or spot will not show surface deviations in excess
of 1/8 inch when tested with a 10 foot straightedge.

B.

1.

Complete surface corrections by diamond grinding, placing an asphalt overlay per
Section 7021, replacing the area per Section 7040, or inlaying the area.

For diamond grinding, perform the same work and use the same equipment as specified
in Section 7010, 3.07, C. After diamond grinding, cover the surface with a slurry seal
complying with Section 7070.

If the surface is corrected by overlay, replacement, or inlay, begin and end the surface
correction with a transverse saw cut normal to the pavement lane lines or edge lines
within any one area. Ensure the profile of the surface is smooth with no bumps or dips at
the beginning or end of the correction. Correction must be a minimum of the entire lane
width.

Surface corrections will be completed at the direction of the Engineer with no additional cost
to the Contracting Authority.

Inertial Profilers:

1.

If specified in the contract documents, comply with lowa DOT Section 2317 and Materials
I.M. 341, Appendix A to measure pavement smoothness with an inertial profiler and start

appropriate corrective measures, if necessary; the engineer will determine the corrective

measures to be taken. No incentive for pavement smoothness will be made.

Evaluate according to the smoothness requirements of Table 7020.04 and make surface
corrections and/or price reductions. Surface corrections will be completed with no
additional cost to the Contracting Authority. No incentive for pavement smoothness will
be made.

Smoothness measurements will be suspended for structures and through intersections.

Table 7020.04: Smoothness Adjustment/Correction

Mean Roughness Index

Segment Speed (inches per mile)

Pay Factor

Greater than 45 mph 200 to 250

< 200 100%
-$15.00/foot/lane or correct?!
> 250 Correct?!

Less than or equal to

< 250 100%
250 to 300 -$15.00/foot/lane or correct?
=300 Correct?

45 mph

1 Correct to below 200 inches per mile
2 Correct to below 250 inches per mile
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Section 7020 - Asphalt Pavement

3.06 QUALITY CONTROL

A. Provide Quality Management - Asphalt (QM-A) for bid items with asphalt quantities exceeding
1,000 tons. On locally let projects, all testing normally conducted by the lowa DOT may be
performed by the Jurisdiction or an independent testing laboratory hired by the Jurisdiction.

1.

General: Follow the procedures and meet the criteria established in lowa DOT Article
2303.03, B; Section 2521; and Materials I.M. 510 and 511. Percent within Limits (PWL)

stipulations in these documents is not required.

Mix Design - Job Mix Formula (JMF):

a.
b.

The Contractor is responsible for the JMF for each mixture.

Submit a completed JMF for approval to the materials lab designated by the
Contracting Authority. Submit supporting documentation demonstrating the design
process was followed and how the recommended JMF was determined. Include an
economic evaluation when required according to lowa DOT Section 2303. Include
trial and final proposed aggregate proportions and corresponding gyratory data. In
addition, submit sufficient loose mixture and individual material samples for approval
of the design if requested by the Engineer.

The person preparing the JMF must be lowa DOT certified in bituminous mix design.
If the IMF is not satisfactory, submit another JMF for review. An approved JMF will
be required prior to beginning plant production.

Plant Production:

a.

General:

1) Perform sampling and testing to provide the quality control of the mixture during
plant production. Certified Plant Inspection according to lowa DOT Section 2521
is required.

2) Ensure personnel performing production quality control testing is lowa DOT
certified for the duties performed.

3) Provide easy and safe access to the location in the plant where samples are
taken.

4) A "significant mix change" is defined as a single occurrence of an aggregate
interchange of greater than 5%, a single occurrence of an asphalt content
change greater than 0.2%, or any deletion or introduction of a new material into
the mix.

Sampling and Testing:

1) Sample and test asphalt binder to verify the quality of the binder grade. Take
asphalt binder samples at random times as directed and witnessed by the
Engineer according to lowa DOT Materials I.M. 204.

2) Use cold feed or ignition oven gradation for aggregate gradation control to assure
materials are being proportioned according to the specifications. Take aggregate
samples at random times as directed and witnessed by the Engineer according
to lowa DOT Materials I.M. 204. The Engineer will secure the samples according
to lowa DOT Materials I.M. 205, Appendix A.

3) Sample the hot asphalt mixture at random locations as directed and witnessed by
the Engineer according to lowa DOT Materials .M. 322. Secure the samples
according to lowa DOT Materials .M. 205, Appendix A.

4) Assist the Engineer with material sampling for verification testing. When the
Engineer provides notification that a sample is to be taken, obtain sample within
15 minutes.

5) Each day’s production of a mix design will be considered a lot.

a) When the anticipated quantity for the day is 2,000 tons or more, divide that
day’s production into four sublots, with the first sublot being the first 500 tons
produced. The Engineer will divide the remaining anticipated quantity for the
day into three equally sized sublots.
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3.06 QUALITY CONTROL (Continued)

6)

7

8)

9)

b) When the anticipated quantity for the day is less than 2,000 tons, use the first
500 tons produced for the first daily sublot. The Engineer will establish 750
ton daily sublots for mix production exceeding the first 500 tons.

No more than four paired hot asphalt mixture samples will be required for

acceptance of a lot.

Do not take paired samples from the first 100 tons of mix produced each day or

the first 100 tons of mix following a significant mix change. When paving

operations are staged so each day of placement is less than 100 tons for the
entire production of a bid item, establish a sampling plan with the Engineer that
includes a minimum of one sample per 2,500 tons.

Test the quality control sample of each production paired sample as follows:

a) Prepare and compact two gyratory specimens according to lowa DOT
Materials I.M. 325G.

b) Determine the density for each specimen according to lowa DOT Materials
I.M. 321. Average the results to determine sample density.

c) Use the field quality control laboratory compaction for field density control.
The laboratory density for field control will be the bulk specific gravity of
compacted mixture (Gmb) at Ndesign. Bulk specific gravity at Ndesign will be
determined by compacting specimens to Nmax and back calculating the bulk
specific gravity at Ndesign.

d) Determine the Theoretical Maximum Specific Gravity of the uncompacted
mixture according to lowa DOT Materials I.M. 350 or other test methods
recognized by AASHTO or ASTM.

e) Determine laboratory air voids for each sample according to lowa DOT
Materials I.M. 501.

When liquid anti-strip additives are used, satisfy one of the following methods to

regulate the quantity of additive:

a) Present certification that the equipment used to measure and blend the liquid
anti-strip additive:

o Meets the anti-strip supplier's recommended practice,
e |s directly tied to the asphalt binder supply system, and
e Has been calibrated to the equipment manufacturer’s guidelines.

b) Test the binder to measure the quantity of liquid anti-strip additive in the
binder for every 5,000 tons of asphalt production. Obtain the Engineer’s
approval for the supplier’s test method prior to use of the test.

¢) Run the test method in lowa DOT Materials I.M. 319 during production. If
unable to certify or test for the presence and quality, run the test method in
lowa DOT Materials I.M. 319 each 10,000 tons of production to measure the
effectiveness of the additive. Ensure test results satisfy the minimum
requirements of lowa DOT Article 2303.02, E.

c. Production Control:

1

After the JMF is established, the combined aggregate furnished for the project,
the quantity of asphalt binder, and the laboratory air voids should consistently
comply with the JMF, as target values. Control them within the production
tolerance given in Table 7020.05.
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3.06 QUALITY CONTROL (Continued)

Table 7020.05 Production Tolerances

Measured Characteristic Target Value (%) .?ggg'ncca;'g)z)sl
Cold feed gradation No. 4 (4.75 mm) and larger sieves by JMF +7.0
Cold feed gradation No. 8 (2.36 mm) by JMF +5.0
Cold feed gradation No. 30 (600 um) by JMF +4.0
Cold feed gradation No. 200 (75 ym) by JMF +2.02
Daily asphalt binder content by JMF +0.3
Field laboratory air voids - absolute deviation from target 0.08 <1.0*

! Based on single test unless otherwise specified.

2 Maintain the filler/bitumen ratio of the plant produced mixture between 0.6 and 1.4.
3 Unless otherwise specified.

4 Based on the moving average of four test values.

2)

3)
4)

5)
6)

7

8)

9)

Control plant production so that the plant produced asphalt mixture will meet

mixture design criteria (within the test tolerances given in Table 7020.05) for Air

Voids at Ndesign gyrations of the gyratory compactor. Monitor the slope of the

gyratory compaction curve of plant produced material. Slope variations in excess

of £0.40 of the mixture design gyratory compaction curve slope may indicate

potential problems with uniformity of the mixture.

The gyratory mix design gradation control points for the size mixture designated

in the project plans will not apply to plant production control.

Strive for the target value of the percent air void and asphalt binder by adjusting

gradation and asphalt binder content.

Produce a uniform composition mixture complying with the JMF.

Adjustments to the JMF target gradation and asphalt binder content values may

be made.

a) Determine from quality control testing that adjustments are necessary to
achieve the specified properties.

b) Consult with the Engineer regarding adjustments to the JMF.

c) The Contractor’s adjustment recommendations prevail, provided all
specifications and established mix criteria are being met for plant production.

Measure estimated film thickness and voids in the mineral aggregate (VMA) for

specifications compliance every day of asphalt production.

Prepare quality control charts according to lowa DOT Materials I.M. 511. Keep

the charts current and available showing both individual sample results and

moving average values. Base moving average values on four consecutive

sample results. Moving averages may restart only in the event of a mandatory

plant shutdown for failure to maintain the average within the production

tolerance. Include the target value and specifications tolerances on control

charts.

Calculate laboratory voids for individual samples according to lowa DOT

Materials I.M. 501. Use the individual density and individual maximum specific

gravity determined for each sample. To determine the moving average of

laboratory voids, use the average of the last four individual sample laboratory

voids.

10) Monitor the test results and make mix adjustments, when appropriate, to keep

the mixture near the target values. Notify the Engineer whenever the process
approaches a specification tolerance limit. Cease operations when the moving
average point for laboratory air voids is outside the specification tolerance limit.
Assume responsibility to cease operations, including not incorporating material
which has not been placed. Do not start the process again until notifying the
Engineer of the corrective action proposed.
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3.06 QUALITY CONTROL (Continued)
B. Provide quality control for bid items with asphalt quantities of 1,000 tons or less as follows:
1. Mix Design: Prepare the job mix formula. Prior to asphalt production, obtain the

Engineer’s approval for the job mix formula. Comply with lowa DOT Article 2303.02 and
lowa DOT Materials I.M. 510. Submit for approval.

2. Plant Production: Use a current calibration of the asphalt production plant for the job mix
formula no more than 12 months old. Maintain an asphalt binder log to track when the
binder was delivered. Identify the job mix formula on the asphalt delivery ticket. Use
certified asphalt binder and approved aggregate sources meeting the job mix formula.
Monitor the quality control test results and make adjustments to keep the mixture near
the target job mix formula values.

3. Construction: Take density measurements of the compacted mixture. Use the field
quality control laboratory compaction for field density control as specified in Section 7020,
3.04. The Engineer may accept the density of the compacted layer based on cores or
density gauge. The Engineer may waive density measurement provided the compaction
has been thorough and effective. Take density measurements of the compacted mixture
no later than the next working day following placement and compaction. For small
guantities, a lot is the entire quantity of each asphalt mixture bid item. The quality index
for density will not apply to small quantities.

4. Sampling and Testing: Material sampling and testing is for production quality control
only. Acceptance of mixture is based on Contractor certification. Perform a minimum of
one aggregate cold-feed and one loose asphalt test per lot. Sampling and testing of
loose asphalt is only required for mechanically placed mixture. All sampling and testing
procedures will follow the lowa DOT Specifications and Materials I.M.s using certified
technicians and qualified testing equipment. The Engineer may approve alternative
sampling procedures, or may approve sampling of uncompacted mix and gradation if
Contractor can provide plant reports for other recent projects(s) demonstrating the job
mix formula has been produced according to the specifications. Take the sample
between the first 100 to 200 tons of production. No split samples for agency correlation
testing are required. Asphalt binder will be accepted based on the asphalt supplier's
shipment certification. No binder sampling or testing is required. No material sampling or
testing is required for daily asphalt production of less than 100 tons on any project.

5. Certification: Provide a certification for the production of any mixture in which the
requirements in this section for small quantities are applied. Place the test results and
certification statement on the lowa DOT Daily Plant Report. The Daily Plant Report for
certified asphalt may be submitted at the end of the project for all certified asphalt
guantities, or submitted at intervals for portions of the certified quantity. Use the following
certification statement:

“The certified asphalt was produced in compliance with the provisions of Section
7020, of the SUDAS Standard Specifications. The certified asphalt was produced
with certified asphalt binder and approved aggregates as specified in the approved
mix design.”
3.07 REMOVAL OF PAVEMENT
Comply with Section 7040.

END OF SECTION
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Section 8030 - Temporary Traffic Control

TEMPORARY TRAFFIC CONTROL

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

1.07

SECTION INCLUDES

A. Temporary Traffic Control Devices

B. Installation

C. Maintenance

D. Quality Control

DESCRIPTION OF WORK

This part of the specifications includes materials, equipment, and procedures for traffic control
during construction. Furnish, erect, operate, maintain, move, and remove all traffic control
devices required. Comply with the current edition of the MUTCD as adopted by the lowa DOT.
SUBMITTALS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Submit a traffic control plan for review and approval prior to installation.

B. Submit proposed modifications to the traffic control plan for review and approval prior to
making changes.

SUBSTITUTIONS

Comply with Division 1 - General Provisions and Covenants.
DELIVERY, STORAGE, HANDLING, AND SALVAGING
Comply with Division 1 - General Provisions and Covenants.
SCHEDULING AND CONFLICTS

Comply with Division 1 - General Provisions and Covenants.
SPECIAL REQUIREMENTS

A. When a bid item for Temporary Traffic Control is included on the proposal form, comply with
this section for measurement and payment

B. When the proposal form does not include a bid item for temporary traffic control, all costs
incurred by the contractor for temporary traffic control are incidental to other work and will not
be paid for separately.
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1.08 MEASUREMENT AND PAYMENT
A. Temporary Traffic Control:
1. Measurement: Lump sum item; no measurement will be made.

2. Payment: Payment will be at the lump sum price for temporary traffic control.
Proportional payments will be made equal to the percentage of the dollar amount paid on
the original contract amount.

3. Includes: Lump sum price includes, but is not limited to, installation, maintenance, and
removal of temporary traffic control; total roadway closures with installation and removal
of detour signing as shown in the contract documents; removal and reinstallation or
covering of permanent traffic control devices that conflict with the temporary traffic control
plan; monitoring and documenting traffic control conditions; and flaggers or automated
flagger assistance devices (AFAD). When required in the contract documents, the
following are also included in traffic control unless a separate bid item is provided:
portable dynamic message signs, temporary barrier rail, temporary flood lighting, and
pilot cars.
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PART 2 - PRODUCTS

2.01

2.02

2.03

GENERAL

Use products and materials complying with Part 6 of the MUTCD.

SIGNS
A. Material: Sheet aluminum, galvanized steel, plywood, or flexible roll-up material complying
with lowa DOT Article 4186.02.
B. Size and Type:
1. Regulatory Signs: As indicated in the contract documents or recommended in the
MUTCD.
2. Sidewalk Signs: Minimum size 12 inch by 24 inch.
3. Warning Signs: Comply with Table 8030.01.
Table 8030.01: Warning Signs
Speed Limit | Minimum Sign Minimum Uppercase . .
(mph) Size Letter Size Minimum Plaque Size
<25 30” x 30” 4 18" x 18”
25-35 36" x 36” 5” 18" x 24”
>35 48" x 48’ 7 24" x 30”
C. Retroreflective Sheeting: Comply with lowa DOT Article 4186.03.
D. Posts:

1. Wood Posts: Comply with lowa DOT Section 4164.

2. U-Shaped Rail Steel Posts: 3.0 pounds per foot.

3. Perforated Square Steel Tube Posts: 2 1/4 or 2 1/2 inch square 12 gage perforated
steel tubing.

E. Portable Sign Stands: Crashworthy per the test and evaluation criteria of National

Cooperative Highway Research Program (NCHRP) Report 350 or Manual on Assessing
Safety Hardware (MASH). Must be stable in windy conditions.

CHANNELIZING DEVICES

Channelizing devices include cones, channelizers, tubular markers, vertical panels, drums, and
barricades. Crashworthy per the test and evaluation criteria of NCHRP 350 or MASH-16.

A.

B.

Retroreflective Sheeting: Comply with lowa DOT Article 4186.03.

Cones: Minimum height of 18 inches for daytime and speed less than or equal to 35 mph.
Minimum height of 28 inches with retroreflective bands for nighttime or speed greater than 35
mph.

Channelizers: 42 inch height with retroreflective bands and 16 pound base.
Tubular Markers: Minimum diameter 2 inches with retroreflective bands. Minimum height

18 inches for daytime and speed less than or equal to 35 mph. Minimum height 28 inches for
nighttime or speed greater than 35 mph.
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2.03

2.04

2.05

2.06

CHANNELIZING DEVICES (Continued)

E.

Vertical Panels: Minimum height 36 inches with 8 to 12 inch panel width and 24 inch
minimum panel height.

Drums: Minimum width 18 inches. Minimum height 36 inches.
Barricades: Minimum rail length 2 feet for Type | or Type Il barricades. Minimum rail length

4 feet for Type Il barricades. Minimum height of top rail for Type | and Type Il equals 3 feet
and minimum height to top rail of a Type Il is 5 feet.

MISCELLANEOUS PRODUCTS

A. Orange Mesh Safety Fence: Comply with lowa DOT Article 4188.03.

B. Temporary Barrier Rail: Unless otherwise specified, use precast concrete units. Comply
with lowa DOT Standard Road Plan BA-401.

EQUIPMENT

A. Warning Lights:

1. For nighttime installation, provide Type A warning lights visible to both directions of traffic.
2. For 24 hour installations, provide Type B warning lights.

B. Arrow Boards: When required, provide Type A, B, or C arrow boards operating in
sequential chevron mode.

C. Portable Dynamic Message Signs: Comply with lowa DOT Article 4188.07.

D. Pilot Cars: Pickup trucks or automobiles with G20-4 signs reading: PILOT CAR - FOLLOW
ME. Mount two signs on each vehicle, visible from both directions of traffic. Mount signs with
bottom of signs at least 1 foot above the top of the vehicle’s roof.

E. Vehicle Warning Lights: Supply amber, high-intensity rotating, flashing, oscillating, or
strobe light.

FLAGGERS

A. General: Comply with the current lowa DOT Flagger's Handbook for flagger operations,
equipment, and apparel.

B. Lighting: Provide auxiliary lighting at flagger stations when nighttime flagging is required.

C. Training: For other than short time, emergency, or relief assignment of flaggers, provide

flagger training to include the following:

1. Issuing a copy of the current lowa DOT Flagger's Handbook to and review by each
flagger.

2. Presentation of the current lowa Professional Flagging Video to each flagger.

3. Issuing a flagger training card to each flagger, to be carried at all times and shown upon
request. Include the following information on training card:
a. Employee name
b. Date of training
c. Name of instructor
d. Expiration date of December 31 of the year following the training date
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2.06 FLAGGERS (Continued)

D. Automated Flagger Assistance Device (AFAD):

1.

2.

AFADs may be used for flagging operations.

Ensure all AFADs meet the current requirements of the MUTCD Section 6E.04 and

6E.06.

a. Use RED/YELLOW lens type AFADs as per MUTCD Section 6E.06

b. Comply with crashworthiness requirements of lowa DOT Article 4188.01, B.

c. If using AFADs on primary roadways, comply with lowa DOT Article 4188.11 for
remote communication capabilities.

Ensure AFAD is operated by trained flaggers who have been instructed how to use the
project-specific AFAD. Ensure trained flaggers are available to step in as manual
flaggers in case of an AFAD malfunction.

Place AFADs where flagger stations are shown on the project plans. Ensure AFADs are
clearly visible to approaching traffic, and if used at night, illuminated as flagger stations.

Ensure flagger operating an AFAD has direct line of sight to the AFAD location and an
unobstructed view of approaching traffic. The use of a camera to monitor the AFAD
and/or the approaching traffic is not allowed in lieu of a manual flagger.

Ensure flaggers do not perform other duties while operating AFADs and do not leave
AFADs unattended at any time while they are in use. Ensure pilot car drivers do not
operate AFADs.

A single flagger is allowed to operate two AFADs if the following requirements are met:
a. The flagger has unobstructed view of both AFADs,

b. The flagger has unobstructed view of both directions of approaching traffic, and/or
c. The distance between AFAD locations is not greater than 1,000 feet.

Immediately replace AFADs with manual flaggers in the event of malfunction.
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PART 3 - EXECUTION

3.01

3.02

3.03

INSTALLATION

A.

General: Install temporary traffic control devices according to the Section 8030 figures and
Part 6 of the MUTCD.

Sign Posts: For durations more than 3 consecutive calendar days, mount the signs on fixed
posts. For durations 3 consecutive calendar days or less, mount the signs on fixed posts or
movable skids.

Temporary Barrier Rail: Place at locations specified in the contract documents. Tie and
anchor units as shown on Jowa DOT Standard Road Plan BA-401.

Sandbags: Use sandbags to anchor all traffic control devices subject to movement by wind.
Do not place sandbags on tops of barricades, drums, or vertical panels.

Conflicting Signs: Cover or remove signs with messages conflicting with temporary traffic
control as approved or directed by the Engineer.

Modifications: Submit proposed traffic control plan modifications to the Engineer for review
and approval prior to making changes.

MAINTENANCE

A.

General: Promptly repair, replace, reposition, or clean traffic control devices, as needed, or
as directed by the Engineer.

Non-working Hours: At the end of working hours, remove, cover, or turn down traffic control
devices intended for working hours only.

QUALITY CONTROL

A.

Traffic Control Technician: Maintain a traffic control technician on staff, responsible for the
Contractor’s traffic control quality control program, that has attended and passed the exam in
one of the following classes:

1. ATSSA Traffic Control Technician

2. IMSA Work Zone Traffic Control

3. Minnesota DOT Traffic Control Supervisor

4. Texas Engineering Extension Service Work Zone Traffic Control

Monitoring and Documentation: Provide 24 hour mobile phone number for the traffic
control technician. On a daily basis, perform the following quality control work associated
with monitoring and documenting traffic control conditions.

1. Review all traffic control operations for compliance with the contract documents.

2. Monitor traffic operations and submit proposed traffic control plan changes to the
Engineer for approval.

3. Coordinate all changes to the traffic control plan.

4. Coordinate all traffic control operations, including those of subcontractors and suppliers.
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3.03 QUALITY CONTROL (Continued)

5.

Maintain a traffic control diary to be submitted at the end of the project or as requested by
the Engineer, with the following information:

a.

b.

c.
d.

Listing and locating traffic control used each day, referenced to appropriate plan
sheet or standard.

All reviews of traffic control devices and operations, whether satisfactory or
unsatisfactory, and corrections made.

Approved changes to traffic control specified in the contract documents.
Incidentals affecting the efficiency and safety of traffic.

A list of trained flaggers used.

END OF SECTION
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Section 9010 - Seeding

SEEDING

PART 1 - GENERAL
1.01 SECTION INCLUDES

A. Certification of Products

B. Acceptance and Warranty

C. Seed Types and Mixes

D. Equipment

E. Application of Seed
1.02 DESCRIPTION OF WORK

Includes the requirements for seedbed preparation; furnishing, applying, and covering the seed;
and compaction of the seedbed.

1.03 SUBMITTALS
Comply with Division 1 - General Provisions and Covenants, as well as the following:
A. Submit certification of products to the Engineer prior to seed placement:

1. Seed: Submit a laboratory analysis for all seeds, specifying the purity and germination.
Provide a lot number on all submittals and labeling. Ensure lot number is the same on all
records pertaining to a particular seed. Provide 48 hours notice prior to mixing the seed
and give the Engineer an opportunity to witness the seed mixing. Submit a mechanically
printed seed tag from a seed conditioner or grower approved by the lowa Crop
Improvement Association or other state’s equivalent association/agency.

2. Fertilizer: Submit certification of the fertilizer analysis with scale weight and statement of
guaranteed analysis. Submit from a certified fertilizer dealer, a mechanically printed
commercial fertilizer label, or bill of lading. Comply with the inspection and acceptance
requirements of lowa DOT Materials .M. 469.03.

3. Wood Cellulose Fiber Mulch: Submit certification of the degradable wood cellulose fiber
mulch ingredients with applicable use and rate, and the water retention capacity by
manufacturer or supplier.

4. Wood Excelsior Mulch: Bale wood excelsior and determine the mass (weight). Use the
mass of the material, furnished by the manufacturer, to determine the rate of application.

5. Straw Mulch: Certify weight. Furnish a list of the number of bales and a corresponding
ticket from an approved scale for the mulch material to be used on the project.

6. Compost: Submit certification of composted organics analysis with U.S. Compost
Council’'s Seal of Testing Assurance (STA), recommended rates of application, and
manufacturer’s estimated cubic yards per ton.

7. Inoculant: Furnish information from inoculant packaging.

8. Tackifier: Submit certification of the tackifier ingredients, recommended rates of
application, and expiration date.

B. Submit written instructions recommending procedures for maintenance of seeded areas.
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1.04

1.05

1.06

1.07

1.08

SUBSTITUTIONS

Comply with Division 1 - General Provisions and Covenants.

DELIVERY, STORAGE, AND HANDLING

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Deliver packaged materials in original, unopened, and undamaged containers. Do not mix or
blend materials except in the presence of the Engineer.

B. Deliver, handle, and store all materials according to product recommendations, and protect
from loss, damage, and deterioration.

C. Materials not meeting these requirements will be rejected.

SCHEDULING AND CONFLICTS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Coordinate the seeding schedule with all other work on the project. Notify the Engineer at
least three calendar days prior to the start of seeding operations.

B. After all land-disturbing activities are complete and the seedbed has been approved by the
Engineer, perform seeding operations.

SPECIAL REQUIREMENTS

None.

MEASUREMENT AND PAYMENT

A. Conventional Seeding:

1.

Seeding:

a.

Measurement: Measurement will be in acres for each type of seed.

b. Payment: Payment will be in unit price per acre for each type of seed.

c. Includes: Unit price includes, but is not limited to, removal of rock and other debris
from the area; repairing rills and washes; preparing the seedbed; furnishing and
placing seed, including any treatment required; furnishing and placing fertilizer and
mulch; and furnishing water and other care during the care period, unless these items
are bid separately.

Fertilizing:

a. Measurement: Measurement will be in acres of fertilizer.

b. Payment: Payment will be at unit price per acre of fertilizer.

c. Includes: Unit price includes, but is not limited to, furnishing, applying, and
incorporating fertilizer to the area to be seeded.

Mulching:

a. Measurement: Measurement will be in acres of muich.

b. Payment: Payment will be in unit price per acre of mulch.

c. Includes: Unit price includes, but is not limited to, furnishing, applying, and

incorporating mulch to the area to be seeded.
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Section 9020 - Sodding

SODDING

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

1.06

SECTION INCLUDES

Sod Installation

DESCRIPTION OF WORK

This section includes preparation of the sodbed, furnishing and installing sod, fertilizing, watering,
and maintenance for completed sodded areas.

SUBMITTALS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A.

B.

C.

Sod grower’s certification of grass species and location of sources.
Certification of the fertilizer analysis.

Written instructions recommending procedures for maintenance of sodded lawns, prior to
final acceptance of sod.

SUBSTITUTIONS

Comply with Division 1 - General Provisions and Covenants.

DELIVERY, STORAGE, AND HANDLING

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A.

G.

Harvest, deliver, and transplant sod within a period of 24 hours unless a suitable preservation
method is approved by the Engineer prior to delivery.

Do not harvest or transport sod when moisture content may adversely affect sod survival.

Protect sod that cannot be placed immediately on delivery from sun, wind, dehydration, and
rain prior to installation.

Sod showing visible signs of heating or dehydration will be rejected.
Do not tear, stretch, or drop sod during handling and installation.

Deliver fertilizer to the site in original, unopened, and non-damaged containers, each bearing
the manufacturer’s guaranteed analysis.

Store packaged materials off the ground and protect from moisture and deterioration.

SCHEDULING AND CONFLICTS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A.

B.

Notify the Engineer at least 3 calendar days prior to start of sodding operations.

Perform sod installation after planting and other work affecting ground surface has been
completed, or as approved by Engineer.
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1.07 SPECIAL REQUIREMENTS
None.
1.08 MEASUREMENT AND PAYMENT
A. Sod:
1. Measurement: Measurement will be in square yards of sod placed.
2. Payment: Payment will be at the unit price per square yard of sod placed.
3. Includes: Unit price includes, but is not limited to, preparation of sod and sodbed,

stakes, fertilizing, watering, maintenance, and clean up. Also includes any necessary
sod replacements during maintenance period.
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EROSION AND SEDIMENT CONTROL
PART 1 - GENERAL
1.01 SECTION INCLUDES
A. NPDES General Permit No. 2

B. Stormwater Pollution Prevention Plan (SWPPP)

C. Erosion Control Measures
D. Velocity and Flow Control Measures
E. Sediment Control Measures

F. Application/Installation of Measures
G. Removal/Replacement of Measures
1.02 DESCRIPTION OF WORK

A. Furnish all materials; install, construct, maintain, and remove specified erosion control
devices; at locations specified in the contract documents, or where specified by the Engineer.

B. Complete the required construction work on this project, while minimizing soil erosion and
controlling water pollution. Maintain these features as specified, from initial construction
stages to final completion of the project.

1.03 SUBMITTALS

Comply with Division 1 - General Provisions and Covenants, as well as the following:

A. Upon request, provide copies of all records and documentation related to compliance with the
lowa DNR NPDES Permit.

B. For grid-tied concrete block mat, submit all manufacturer details, recommendations, and
installation instructions for approval.

C. For manufactured track-out devices, submit a copy of shop drawings and installation
instructions per the manufacturer.

1.04 SUBSTITUTIONS
Comply with Division 1 - General Provisions and Covenants.
1.05 DELIVERY, STORAGE, AND HANDLING
Comply with Division 1 - General Provisions and Covenants.
1.06 SCHEDULING AND CONFLICTS
Comply with Division 1 - General Provisions and Covenants, as well as the following:
A. Implement erosion and sediment control measures at the appropriate time(s).

B. Coordinate construction to minimize damage to erosion and sediment control devices.
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1.07 SPECIAL REQUIREMENTS
A. Permit:

1. When applicable, comply with the requirements of the lowa Department of Natural
Resources, NPDES (National Pollutant Discharge Elimination System) General Permit
No. 2 for Stormwater Discharge Associated with Industrial Activity for Construction
Activities, and the Stormwater Pollution Prevention Plan.

2. For projects covered under the lowa DNR General Permit No. 2, sign on as a
co-permittee with the owner and any other contractors or subcontractors.

3. When applicable, comply with the local jurisdiction’s permitting requirements.

B. Protection of Property: Prevent accumulation of soil, sediment, or debris from project site
onto adjoining public or private property. Remove any accumulation of soil or debris
immediately, and take remedial actions for prevention.

C. Permit Compliance: When applicable, conduct all operations in compliance with the lowa
DNR NPDES General Permit No. 2. Labor, equipment, or materials not included as a bid
item, but necessary to prevent stormwater contamination from construction related sources,
are considered incidental. Incidental work related to compliance with the permit may include,
but is not limited to: hazardous materials protection, fuel containment, waste disposal, and
providing employee sanitary facilities.

D. Project Staging: Replacing erosion and sediment control practices that are damaged or
removed by the contractor in a manner that is inconsistent with the current project staging or
SWPPP is the Contractor’s responsibility and will be at the Contractor’'s expense.

1.08 MEASUREMENT AND PAYMENT
A. Stormwater Pollution Prevention Plan (SWPPP):

1. Preparation:

a. Measurement: Lump sum item; no measurement will be made.

b. Payment: Payment will be at the lump sum price for SWPPP preparation.

c. Includes: Lump sum price includes, but is not limited to, development of a SWPPP
by the Contractor meeting local and state agency requirements, filing the required
public notices, filing a Notice of Intent for coverage of the project under the lowa DNR
NPDES General Permit No. 2, and payment of associated NPDES permit fees.

d. Other: Item will be paid for upon approval of the SWPPP by the Engineer, and after
the Notice of Intent has been filed by the Contractor.

2. Management:

a. Measurement: Lump sum item; no measurement will be made.

b. Payment: Payment will be at the lump sum price for SWPPP management.

c. Includes: Lump sum price includes all work required to comply with the
administrative provisions of the lowa DNR NPDES General Permit No. 2; including
record keeping, documentation, updating the SWPPP, filing the Notice of
Discontinuation, etc. Item also includes weekly inspections required to satisfy the
provisions of General Permit No. 2, unless otherwise specified in the contract
documents.

d. Does Not Include: Unit price does not include installation or maintenance of erosion
and sediment control practices.

e. Other: The Engineer may make partial payments based on estimates of the project
completion. Final payment will be made when the site reaches final stabilization and
the Notice of Discontinuation is filed.
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1.08 MEASUREMENT AND PAYMENT (Continued)

B.

Compost Blankets:

1. Measurement: Measurement will be in square feet for each thickness of compost
blanket.

2. Payment: Payment will be at the unit price per square foot for each thickness of
compost blanket.

3. Includes: Unit price includes, but is not limited to, furnishing and spreading compost
over the designated area.

Filter Berms:

1. Measurement: Measurement will be in linear feet for each size of filter berm, measured
longitudinally along the top of the berm.

2. Payment: Payment will be at the unit price per linear foot for each size of berm.

3. Includes: Unit price include, but is not limited to, furnishing material and constructing the
filter berm, including vegetation if specified.

Filter Socks:

1. Installation:
a. Measurement: Measurement will be in linear feet for each size of filter sock.
b. Payment: Payment will be at the unit price per linear foot for each size of filter sock.
c. Includes: Unit price includes, but is not limited to, anchoring stakes.

2. Removal:
a. Measurement: Measurement will be in linear feet of filter sock removed.
b. Payment: Payment will be at the unit price per linear foot of filter sock removed.
c. Includes: Unit price includes, but is not limited to, restoration of the area to finished
grade and off-site disposal of filter socks and accumulated sediment.

Temporary Rolled Erosion Control Products (RECP):

1. Measurement: Measurement will be in square yards, based on the width specified in the
contract documents and actual measured length, for each type of temporary RECP.
a. Areas of RECP buried in trenches or covered by overlaps along seams will not be
measured.
b. For each blanket check installed, the Engineer will add 4 feet of length to the
measured quantity.

2. Payment: Payment will be at the unit price per square yard for each type of temporary
RECP.

3. Includes: Unit price includes, but is not limited to, excavation, staples, anchoring
devices, and material for anchoring slots.

Wattles:

1. Installation:
a. Measurement: Measurement will be in linear feet for each type and size of wattle.
b. Payment: Payment will be at the unit price per linear foot for each type and size of
wattle.
c. Includes: Unit price includes, but is not limited to, anchoring stakes.
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1.08 MEASUREMENT AND PAYMENT (Continued)

2. Removal:

a. Measurement: Measurement will be in linear feet of wattle removed.

b. Payment: Payment will be at the unit price per linear foot of wattle removed.

c. Includes: Unit price includes, but is not limited to, restoration of the area to finished
grade and off-site disposal of wattle and accumulated sediment.

G. Check Dams:

1. Rock Check Dams:

a. Measurement: Measurement will be in ton of stone installed.

b. Payment: Payment will be at the unit price per ton of stone installed.
c. Includes: Unit price includes, but is not limited to, engineering fabric.

2. Manufactured Check Dams:
a. Installation:

1)
2)

3)

Measurement: Measurement will be in linear feet for each type and size of
manufactured check dam.

Payment: Payment will be at the unit price per linear foot for each type and size
of manufactured check dam.

Includes: Unit price includes, but is not limited to, anchoring stakes.

b. Removal:

1)
2)

3)

Measurement: Measurement will be in linear feet for each type of manufactured
check dam removed.

Payment: Payment will be at the unit price per linear foot for each type of
manufactured check dam removed.

Includes: Unit price includes, but is not limited to, restoration of the area to
finished grade and off-site disposal of manufactured check dam and accumulated
sediment.

3. Fiber Logs: Filter sock and wattles utilized for check dams will be measured and paid
for according to 9040, 1.08, D and 9040, 1.08 F respectively.

H. Temporary Earth Diversion Berms:

1.

Measurement: Measurement will be in linear feet for each type and size of temporary
earth diversion berm.

Payment: Payment will be at the unit price per linear foot of temporary earth diversion

berm.

Includes: Unit price includes, but is not limited to, removal of the berm upon completion
of the project.

I. Level Spreaders:

1. Measurement: Measurement will be in linear feet of level spreaders.

2.

3.

Payment: Payment will be at the unit price per linear foot of level spreader.

Includes: Unit price includes, but is not limited to, maintaining the spreader during the
period of construction and removal upon completion of the project, unless otherwise
specified in the contract documents.
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1.08

MEASUREMENT AND PAYMENT (Continued)

J. Rip Rap:

1. Measurement: Measurement will be in tons for each type of rip rap.

2. Payment: Payment will be at the unit price per ton of rip rap.

3. Includes: Unit price includes, but is not limited to, engineering fabric.

K. Temporary Pipe Slope Drains:

1. Measurement: Measurement will be in linear feet for each type and size of temporary
pipe slope drain, measured from end of apron to end of apron.

2. Payment: Payment will be at the unit price per linear foot for each type and size of pipe.

3. Includes: Unit price includes, but is not limited to, excavation, furnishing and installing
pipe and pipe aprons, grading, and removal of the slope drain upon completion of the
project.

L. Temporary Sediment Basin:

1. Outlet Structure:

a.

b.

Measurement: Each size of temporary sediment basin outlet structure will be
counted.

Payment: Payment will be at the unit price for each temporary sediment basin outlet
structure.

Includes: Unit price includes, but is not limited to, concrete base, dewatering device,
anti-vortex device, outlet pipe, and anti-seep collars (if specified).

Does Not Include: Unit price does not include earthwork required for construction of
the temporary sediment basin.

2. Removal of Sediment:

a.
b.

Measurement: Each occurrence of sediment removal will be counted.

Payment: Payment will be at the unit price for each occurrence of sediment
removal.

Includes: Unit price includes, but is not limited to, dewatering and removal and off-
site disposal of accumulated sediment.

3. Removal of Outlet Structure:

a.

b.

Measurement: Each temporary sediment basin outlet structure removed will be
counted.

Payment: Payment will be at the unit price for each temporary sediment basin outlet
structure removed.

Includes: Unit price includes, but is not limited to, dewatering and off-site disposal of
the outlet structure, concrete base, emergency spillway, and accumulated sediment.
Does Not Include: Unit price does not include earthwork required to remove the
temporary sediment basin and restoration of the area to finished grade.

M. Sediment Trap Outlet:

1. Installation:

a

b.
C.
d.

Measurement: Measurement will be in tons of crushed stone placed.

Payment: Payment will be at the unit price per ton of crushed stone.

Includes: Unit price includes, but is not limited to, engineering fabric.

Does Not Include: Unit price does not include earthwork required for construction of
the sediment trap.
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1.08 MEASUREMENT AND PAYMENT (Continued)

2. Removal of Sediment:
a. Measurement: Each occurrence of sediment removal will be counted.
b. Payment: Payment will be at the unit price for each occurrence of sediment
removal.
c. Includes: Unit price includes, but is not limited to, dewatering and removal and off-
site disposal of accumulated sediment.

3. Removal of Device:
a. Measurement: Each sediment trap outlet removed will be counted.
b. Payment: Payment will be at the unit price for each sediment trap outlet removed.
c. Includes: Unit price includes, but is not limited to, dewatering and off-site disposal of
sediment trap outlet and accumulated sediment.
d. Does Not Include: Unit price does not include earthwork required to remove the
sediment trap outlet and restoration of the area to finished grade.

N. Silt Fence or Silt Fence Ditch Check:

1. Installation:
a. Measurement: Measurement will be in linear feet of silt fence or silt fence ditch
check.
b. Payment: Payment will be at the unit price per linear foot of silt fence or silt fence
ditch check.
c. Includes: Unit price includes, but is not limited to, anchoring posts.

2. Removal of Sediment:
a. Measurement: Each occurrence of sediment removal will be counted.
b. Payment: Payment will be at the unit price for each occurrence of sediment
removal.
c. Includes: Unit price includes, but is not limited to, dewatering and removal and off-
site disposal of accumulated sediment.

3. Removal of Device:
a. Measurement: Measurement will be in linear feet of silt fence removed.
b. Payment: Payment will be at the unit price per linear foot of silt fence removed.
c. Includes: Unit price includes, but is not limited to, restoration of the area to finished
grade and off-site disposal of fence, posts, and accumulated sediment.

O. Stabilized Construction Exit:

1. Track-out Control by Square Yard:

a. Measurement: Measurement will be in square yards of material or manufactured
track-out pad placed.

b. Payment: Payment will be at the unit price per square yard of material or
manufactured track-out pad placed.

c. Includes: Unit price includes, but is not limited to, subgrade stabilization fabric,
removal and disposal of accumulated sediment, and removal and disposal of track-
out control stone and manufactured pad.

2. Track-out Control by Ton:
a. Measurement: Measurement will be in tons of material placed.
b. Payment: Payment will be at the unit price per ton of material placed.
c. Includes: Unit price includes, but is not limited to, subgrade stabilization fabric.
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1.08 MEASUREMENT AND PAYMENT (Continued)
P. Dust Control:

1. Water for Dust Control:

a. Measurement: Measurement will be by metering of water applied to haul roads and
other areas to control dust. If metering is not available, measurement will be by
counting the loads from a transporting tank of known volume and gauging the
contents of the transporting truck for partial loads.

b. Payment: Payment will be at the unit price per 1,000 gallons of water used.

c. Includes: Unit price includes, but is not limited to, furnishing, transporting, and
distributing water to the haul road.

2. Dust Control Product:
a. Measurement: Measurement will be in square yards of the treated area.
b. Payment: Payment will be at the unit price per square yard of product applied.
c. Includes: Unit price include, but is not limited to, furnishing and incorporating the
dust control product.

Q. Erosion Control Mulching:

1. Conventional Mulching:
a. Measurement: Measurement will be in acres of conventional mulch.
b. Payment: Payment will be at the unit price per acre of conventional mulch.
c. Includes: Unit price includes, but is not limited to, furnishing and incorporating
mulch in the area designated in the contract documents.

2. Hydromulching:
a. Measurement: Measurement will be in acres for each type of hydromulich.
b. Payment: Payment will be at the unit price per acre for each type of hydromuich.
c. Includes: Unit price includes, but is not limited to, furnishing mulch and tackifier (if
applicable), providing equipment specific to hydromulching, and applying the mulch
to the specified area.

R. Turf Reinforcement Mats (TRM):

1. Measurement: Measurement will be in square yards for each type of turf reinforcement
mat.

2. Payment: Payment will be at the unit price per square yard for each type of turf
reinforcement mat.

3. Includes: Unit price includes, but is not limited to, excavation, staples, anchoring
devices, and material for anchoring slots.

S. Intentionally left blank
T. Inlet Protection Device:

1. Installation:
a. Measurement: Each type of inlet protection device will be counted.
b. Payment: Payment will be at the unit price for each inlet protection device.
c. Includes: Unit price includes, but is not limited to, removal of the device upon
completion of the project.
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1.08

MEASUREMENT AND PAYMENT (Continued)

2. Maintenance:
a. Measurement: Each inlet protection device maintenance occurrence will be
counted.
b. Payment: Payment will be at the unit price for each inlet protection device
maintenance occurrence.
c. Includes: Unit price includes, but is not limited to, removal and off-site disposal of
accumulated sediment.

U. Flow Transition Mat:
1. Measurement: Measurement will be in square feet of flow transition mat.
2. Payment: Payment will be at the unit price per square foot of flow transition mat.
3. Includes: Unit price includes, but is not limited to, anchoring devices.

V. End of Season Temporary Erosion Control:

1. Measurement: Measurement will be in acres of end of season temporary erosion control
applied.

2. Payment: Payment will be at the unit price per acre for end of season temporary erosion
control.

3. Includes: Unit price includes, but is not limited to, furnishing, placing, and maintaining
the end of season temporary erosion control throughout the winter season.

W. Linear Erosion Control:

When linear erosion control is specified, select an appropriate erosion control practice for use
as perimeter control, inlet protection, slope length reduction, or flow diversion. Allowable
linear erosion control practices include filter socks, wattles, or silt fence as described in
Section 9040.

1. Installation:
a. Measurement: Measurement will be in linear feet of linear erosion control installed.
No distinction will be made between practices.
b. Payment: Payment will be at the unit price per linear foot for linear erosion control.
c. Includes: Unit price includes, but is not limited to, anchoring posts and anchoring
stakes.

2. Removal:

a. Measurement: Measurement will be in linear feet of linear erosion control removed.
No distinction will be made between practices.

b. Payment: Payment will be at the unit price per linear foot of linear erosion control
removed.

c. Includes: Unit price includes, but is not limited to, restoration of the area to finished
grade and off-site disposal of fence, filter socks, wattles, anchoring posts, anchoring
stakes, and accumulated sediment.
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1.08 MEASUREMENT AND PAYMENT (Continued)

X. Grid-Tied Concrete Block Mat (GTCBM):

1. Grid Tied Concrete Block Mat:

a.

Measurement: Measurement will be the plan quantity in square yards of the finished
surface of GTCBM. Areas of GTCBM placed in edge trenches, anchor trenches, or
overlapped at mat seams will not be measured.

Payment: Payment will be at the unit price per square yard of grid-tied concrete
block mat installed.

Includes: Unit price includes, but is not limited to, concrete anchor trenches,
underlayments, ground anchors, ties, and splicing.

2. GTCBM Concrete Anchor Trench:

a.

b.

Measurement: Measurement will be in linear feet of GTCBM concrete anchor
trench.

Payment: Payment will be at the unit price per linear foot of GTCBM concrete
anchor trench.

Includes: Unit price includes, but is not limited to, excavation, concrete, and
installation.
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Section 9040 - Erosion and Sediment Control

PART 2 - PRODUCTS

2.01

2.02

2.03

2.04

COMPOST BLANKETS

Comply with Section 9010, 2.07, C for compost material requirements for compost blankets.

COMPOST BLANKET TACKIFIER

A. Use a biodegradable, organic binding agent or polyacrylamide that can be mixed with, or
injected into, compost as it is placed, which is not detrimental to the establishment of
vegetation.

B. Use in compost blankets when specified in the contract documents.

C. Apply at the rate recommended by the manufacturer.

FILTER MATERIAL

Material for use in filter socks and other areas, as specified in the contract documents.

A. Use material derived from wood, bark, or other, non-toxic vegetative feedstocks.

B. Use material with no visible admixture of refuse or other physical contaminants, nor any
material toxic to plant growth.

C. Use material meeting the following particle sizes:

Table 9040.01: Filter Material Size

Sieve Size Percent Passing*
2’ 100
1” 90-100
3/8” 0-30

! The target flow rate of in-place material is 10 gal/min/If. The Engineer may
approve use of alternate materials meeting the target flow rate.

SLASH MULCH

Material for use in filter berms, and other areas as specified in the contract documents, to slow,
filter, and divert stormwater runoff.

A. Raw wood slash from hard or soft timber harvested during clearing and grubbing operations
within the project area.

B. Product of a mechanical chipper, hammermill, or tub grinder.
C. Maximum length of individual pieces shall not exceed 20 inches.

D. Maximum width of individual pieces shall not exceed 2 inches.

10 Revised: 2025 Edition


https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/9010.pdf#page=14

SUDAS Standard Specifications

Division 9 - Site Work and Landscaping
Section 9040 - Erosion and Sediment Control

2.05

2.06

FILTER SOCK

A. For slope and sediment control applications, use a continuous, tubular, knitted, mesh netting
with 3/8 inch openings, constructed of 5 mil thickness, photodegradable HDPE.

B. Forinlet protection, use a continuous, tubular, knitted, mesh netting with 3/8 inch openings,
constructed of 500 denier polypropylene.

C. Use 1inch by 2 inch (minimum) hardwood stakes or stakes of equivalent strength.

TEMPORARY ROLLED EROSION CONTROL PRODUCTS (RECP)

Use temporary rolled erosion control products that are classified and have material properties
according to the Erosion Control Technology Council’'s (ECTC) guidelines as follows:

A. Material Classification:

1.

RECP Type 1 (Ultra Short-term): Functional longevity of 3 months and classified as
follows:

a.

b.

RECP Type 1.A: Mulch control netting or open weave textile consisting of a
photodegradable synthetic mesh or woven biodegradable natural fiber netting.
RECP Type 1.B: Netless rolled erosion control blankets, consisting of natural and/or
polymer fibers, mechanically interlocked and/or chemically adhered together to form
a RECP.

RECP Type 1.C: Single-net erosion control blankets consisting of processed
degradable natural and/or polymer fibers, mechanically bound together by a single
rapidly-degrading, synthetic or natural fiber netting.

RECP Type 1.D: Double-net erosion control blankets, consisting of processed
degradable natural and/or polymer fibers, mechanically bound together between two
rapidly-degrading, synthetic or natural fiber nettings.

RECP Type 2 (Short-term): Functional longevity of 12 months and classified as follows:

a.

b.

RECP Type 2.A: Netting or open weave textile consisting of a photodegradable
synthetic mesh or woven biodegradable natural fiber netting.

RECP Type 2.B: Netless rolled erosion control blankets, consisting of natural and/or
polymer fibers, mechanically interlocked and/or chemically adhered together to form
a RECP.

RECP Type 2.C: Single-net erosion control blankets and open weave textiles,
consisting of an erosion control blanket composed of processed degradable natural
or polymer fibers, mechanically bound together by a single degradable synthetic or
natural fiber netting.

RECP Type 2.D: Double-net erosion control blanket, consisting of processed
degradable natural and/or polymer fibers, mechanically bound together between two
degradable synthetic or natural fiber nettings.

RECP Type 3 (Extended Term): Functional longevity of 24 months and classified as
follows:

a.

b.

RECP Type 3.A: Open weave textiles consisting of a slow-degrading synthetic mesh
or woven natural fiber netting.

RECP Type 3.B: Erosion control blankets consisting of processed slow-degrading
natural or polymer fibers, mechanically bound together between two slow-degrading
synthetic or natural fiber nettings to form a continuous matrix.
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2.06 TEMPORARY ROLLED EROSION CONTROL PRODUCTS (RECP) (Continued)

4. RECP Type 4 (Long Term): Functional longevity of 36 months and classified as follows:

B. Properties and Performance:

a. RECP Type 4.A: Open weave textiles consisting of processed slow-degrading

natural or polymer yarns or twines woven into a continuous matrix.
b. RECP Type 4.B: Erosion control blankets consisting of processed slow degrading
natural or polymer fibers mechanically bound together between 2 slow degrading

synthetic or natural fiber nettings to form a continuous matrix.

1. Testing performed according to the ECTC’s Testing Procedures for Rolled Erosion
Control Products. Verify manufacturer’s test results by independent testing.
2. Material properties meeting the ECTC Standard Specifications for Rolled Erosion Control
Products are summarized as follows:
Table 9040.02: Rolled Erosion Control Products
e | Srems | wax soper | Matern | | renstleswengh
(Ibs/ft?) (H:V) (i) Factor (Ibs/ft) (Ibs/ft)
1AL 21.0 5:1 =0.03 <0.10 =125 =10
1B 21.0 3:1 =>0.30 <0.10 =125 =10
1.C 215 3:1 20.25-<0.50 <0.10 =60 =20
1.D 2175 2:1 20.25-<0.50 <0.10 275 =40
2.A2 21.0 5:1 >0.03 <0.10 2125 210
2.B 21.0 3.1 >0.30 <0.10 2125 210
2.C 215 31 20.25-<0.50 <0.10 =60 220
2.D 2175 2:1 20.25-<0.50 <0.10 275 =40
3.A 220 2:1 20.20-<0.40 <0.05 =100 =40
3.B 22.0 151 20.25-<0.50 <0.05 =100 =40
4.A 2225 1:1 20.20-<0.40 <0.05 =100 =40
4.B 2225 1:1 20.25-<0.50 <0.05 =100 =40

-

N}

to the Engineer.
3 This value represents the maximum gradient on which the product should be utilized for rainfall/slope application.
4 Maximum C Factor from standardized large-scale rainfall performance testing, ASTM D 6459 or equivalent test

acceptable to the Engineer.

o

Machine direction and transverse direction (cross-machine direction).

C Factor and permissible shear stress for Types 1.A and 2.A mulch control netting must be obtained with netting used
in conjunction with pre-applied mulch material.

Required minimum shear stress RECP (unvegetated) can sustain without physical damage or excess erosion (= 0.5 in
soil loss) during a 30 minute flow event in large-scale performance testing, ASTM D 6460 or equivalent test acceptable

C. RECP Anchors: Stakes or staples as recommended by manufacturer, with a minimum
length of 6 inches.

2.07 WATTLES

A. Netting: Open weave, degradable netting. Nominal diameter of 9 inches, or as specified.

B. Fill Material: Straw, wood excelsior, coir, or other natural materials approved by the
Engineer.

C. Stakes: 1inch by 1 inch (minimum) wooden stakes, or stakes of equivalent strength.
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2.08 CHECK DAMS (DITCH CHECK)
A. Synthetic Permeable Check Dam (HDPE):
1. Ditch Berm:
a. Installed height of 9 t010 inches.
b. Manufactured check dam constructed from sheets of perforated, UV-stabilized HDPE.
c. Perforations of 30 to 40% open area.
2. RECP for Permeable Check Dam (when specified): RECP Type 4, 4 feet wide.

3. Anchors: As recommended by the manufacturer.

B. Triangular Foam Check Dam: Triangular-shaped device with a height of 8 to 10 inches and
a base of 16 to 20 inches.

1. Inner Support Material: Urethane foam.

2. Outer Cover: Woven geotextile material shaped to fit around the inner support material,
extending 2 to 3 feet beyond the bottom edge of the triangular-shaped inner support.

3. RECP for Triangular Foam Check Dam: RECP Type 4, 4 feet wide.
C. Rock Check Dam:

1. Aggregate: Erosion stone complying with lowa DOT Article 4130.04.

2. Engineering Fabric: Comply with Section 9040, 2.22.
D. Fiber Log: Provide filter sock complying with 9040, 2.05 or wattle complying with 9040, 2.07.

E. RECP Blanket Pillow Check: Utilize standard RECP specified for ditch or swale lining to
form RECP blanket pillow check.

F. Rock/Sand Bags:
1. Bags:
a. Woven polypropylene fabric sewn together with double stitching.
b. Overall size of at least 14 inches by 26 inches.
c. Minimum grab strength of 90 pounds per ASTM D 4632.
d. UV stability of 70% per ASTM D4355
2. Aggregate: Clean 1 inch nominal crushed stone or gravel.
2.09 LEVEL SPREADERS

A. Provide 2 inch by 8 inch (minimum) pressure-treated timber of the length specified.

B. Use timbers that are relatively straight and have a minimum length of 5 feet each.
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210 RIPRAP

A. Class A Revetment: Comply with lowa DOT Section 4130.

B. Class B Revetment: Comply with lowa DOT Section 4130.

C. Class D and E Revetment: Comply with lowa DOT Section 4130.

D. Erosion Stone: Comply with lowa DOT Section 4130.

211 TEMPORARY PIPE SLOPE DRAINS

A. PVC, HDPE, and metal pipes as specified in Section 4020, 2.01.

B. HDPE, Type C (corrugated interior).
C. All pipes listed are allowed for use within the right-of-way.
212 TEMPORARY SEDIMENT BASIN OUTLET STRUCTURES
A. Base: Class C concrete unless otherwise specified in the contract documents.
B. Riser: CMP complying with Section 4020; diameter as specified in the contract documents.
C. Dewatering Device:

1. Drill holes in the riser of the number, diameter, and at the elevation specified in the
contract documents.

2. 1/4inch by 1/4 inch or 1/2 inch by 1/2 inch wire mesh for hardware cloth.
D. Barrel: CMP complying with Section 4020; diameter as specified in the contract documents.

E. Anti-Vortex Device: CMP complying with Section 4020; diameter according to Figure
9040.116 and riser diameter as specified in the contract documents.

F. Anti-Seep Collar:
1. Manufactured anti-seep collar constructed of Corrugated metal, HDPE, or gum rubber.

2. Size according to manufacturer’'s recommendations. Ensure overall collar width and
height is at least 3 feet larger than outlet pipe’s nominal diameter.

G. Sediment Baffle: Provide silt fence complying with Section 9040, 2.14.
2.13 SEDIMENT TRAPS
A. Erosion Stone: Comply with Section 9040, 2.10.

B. Engineering Fabric: Comply with Section 9040, 2.22.
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2.14

2.15

2.16

2.17

SILT FENCE

A. Fabric: Comply with lowa DOT Article 4196.01.

B. Posts: 4 foot minimum steel (T-section) weighing at least 1.25 pounds per foot, exclusive of
anchor plate. Painted posts are not required.

C. Fastener: Wire or plastic ties with a minimum tensile strength of 50 pounds.

STABILIZED CONSTRUCTION EXIT

A.

B.

Stone Exit: Comply with Jowa DOT Section 4122, Gradation 13, Macadam crushed stone.

Subgrade Stabilization Material: Use woven, UV-stabilized geotextile with a minimum
tensile strength of 135 Ib/ft.

Manufactured Track-out Pad:
1. Must be approved by the Engineer.

2. Provide a manufactured device intended to reduce track-out of sediment by flexing and
vibrating tires as vehicles pass across the surface.

3. Capable of supporting anticipated construction vehicle and equipment loads per
manufacturer's recommendations.

DUST CONTROL

Water: Use potable water or water from a source approved by the engineer.

Calcium Chloride: Comply with lowa DOT Article 4194.01.

Lignosulfonate (Tree Sap): Use a commercially-available product with known lignin
content.

Soapstock (Soybean Oil):
1. Use a commercially-available, undiluted, soybean oil soapstock emulsion.

2. Comply with manufacturer’'s recommendations for storage, transportation, temperature,
and application equipment requirements.

EROSION CONTROL MULCH

A.

Conventional Mulch:
1. Use dry cereal straw (oats, wheat, barley, or rye) or native grass straw.

2. Use material that is free of noxious weeds, seed-bearing stalks, or roots, and will be
inspected and approved by the Engineer prior to use.

3. Other materials, subject to the approval of the Engineer, may be used.
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2.17 EROSION CONTROL MULCH (Continued)

B. Hydromulch:

1. Wood Cellulose Mulch: Comply with Section 9010, 2.07.

2. Bonded Fiber Matrix (BFM): Comply with Section 9010, 2.07.

3. Mechanically Bonded Fiber Matrix (MBFM): See Section 9010, 2.07.

2.18 TURF REINFORCEMENT MATS (TRM)
A. Material Classification:

1. Type5.A, 5.B, 5.C, 5.D, and 5.E Turf Reinforcement Mat: Composed of UV-stabilized
non-degradable synthetic fibers, filaments, nets, wire mesh and/or other elements
processed into a permanent, three dimensional matrix that may be supplemented with
degradable components.

2. Type 5.F High Performance Turf Reinforcement Mat: A product composed of UV-
stabilized, non-degradable, synthetic fibers, filaments, nets, wire mesh and/or other
elements, processed into a permanent, three dimensional matrix.

B. Properties and Performance: Meet the minimum material and performance requirements
contained in the following table:

Table 9040.03: Turf Reinforcement Mats

Test Type
Propert
perty Method 5A 5B 5.C 5.D 5.E 5F
Tensile Strength | ASTM | 45 ez | > 175 Ibs/f2 | 2 200 Ibs/f2 | = 325 Ibs/f2 B 1,500 Ibs/f? 3,000 Ibs/ft2
(MD) D 6818
Tensile Strength | ASTM | 5 150 |pestt2 | > 175 Ibs/ft2 | 2 200 Ibs/f? | = 225 Ibs/f2 = 1,500 Ibs/ft?> 3,000 Ibs/ft?
(TD) D 6818
©
= | Material Mass / ASTM 2 2 2 2 2 2
é Unit Area D 6566 > 8.0 0z./yd?|= 8.0 oz./yd? | = 8.0 oz./yd?|= 8.0 oz./yd? | = 8.0 oz./yd?| = 8.0 oz./yd
Thickness ASTM 1 5 025in | 2025in | 2025in | 2025in | 2025in | 2025in
D 6525
UV Stabilit ASTM | 80% @ 80% @ 80% @ 80% @ 90% @ 80% @
Y D 4355 500 hrs 500 hrs 1,000 hrs 1,000 hrs 1,000 hrs 3,000 hrs
Slope Application
Max. Gradient N/A 1:1 1:1 0.5:1 0.5:1 0.5:1 0.5:1
o (HV)
e | Unvegetated ASTM 5 5 5 5 5 5
5 | Shoarouees' | Dedso | 220N | 22010/ | 22016/t | 22010/ | 220/ | 2.0 bft
(@]
5 | Vegetated Shear | ASTM | g6 1m0 | >80 1b/2 | 210.0 Ib/f? | = 12.0 Ib/f2 | 2 12.0 Ib/f2 | = 14.0 Ib/f2
o Stress D 6460
Seedling ASTM | o50% > 250% > 250% > 250% > 250% > 250%
Emergence D 7322

Refer to the ECTC Specifications for details of testing requirements and assumptions.
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2.19

2.20

INLET PROTECTION

A. Drop-in Intake Protection:

1.

2.

3.

Use a manufactured device that is inserted into the intake and is capable of trapping or
filtering sediment from runoff prior to entering the storm sewer.

All components must be contained entirely below the surface of the intake grate.

Incorporate means of emergency outflow to prevent flooding if plugged with sediment.

B. Surface-applied Intake Protection:

1.

2.

Use devices or filter socks, placed around or over the intake, that are capable of trapping
or filtering sediment from runoff prior to entering the storm sewer.

Do not allow the device to completely block or plug the intake, preventing inflow.

FLOW TRANSITION MATS

Comply with the following and lowa DOT Materials I.M. 469.10.

A. Mat: Constructed of 85% minimum UV resistant material with a maximum ground cover of
80%. Meet the requirements of Table 9040.04.

Table 9040.04: Flow Transition Mats

Property Test Method Value
Mass/Unit Area (max.) ASTM D 6566 3 Ibs/SF
Minimum Thickness ASTM D 6525 0.4 inch
Maximum Thickness ASTM D 6525 1inch
Wide Width Tensile Strength ASTM D 6818 2,500 Ibs/ft
Minimum Percent Open Area ASTM D 6567 20%

Calculated
UV Stability ASTM D 4355 85%
Manning’s n Calculated 0.039

B. Anchoring Devices:

1.

2.

Furnish bullet tip style anchors made of a metal alloy attached to a wire rope.

Anchors capable of withstanding a minimum 300 pounds (136 kg) of pull out resistance in
cohesive soils.

Wire rope a minimum of 30 inches (762 mm) in length with a minimum breaking strength
of at least 300 pounds (136 kg).

The top washer a minimum of 3 inches (76 mm) in diameter and constructed of a UV
resistant plastic.

Each anchor equipped to allow the retightening of the anchor when deemed necessary
by the Engineer.
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2.21

Grid Tied Concrete Block Mat

Grid tied concrete block mat is manufactured from individual concrete blocks that are cast
integrally with a geogrid to form an erosion control mat. The resulting mat is supplied and
transported in a rolled form.

A. Blocks:

1.

Manufacture blocks with concrete complying with the cement requirements of ASTM C
150 and the aggregate requirements of ASTM C 33.

2. Minimum compressive strength of 5,000 psi at 28 days.
3. Furnish blocks that have a minimum weight of 3 pounds per block. Do not allow
completed mat weight to exceed 10 pounds per square foot.
4. Ensure blocks have a flat-top pyramid shape with a nominal base of 6.5 inches by 6.5
inches and a height between 2.25 and 2.5 inches.
5. Place blocks no further than 1.5 inches apart.
6. Ensure missing concrete due to chipping or cracking does not exceed 15% of the
average concrete unit weight.
B. Grid:
1. Open-knitted fabric composed of high tenacity, multifilament polypropylene yarns knitted
and coated tension to form a stable grid structure. Comply with the material requirements
of Table 9040.05.
2. Embed the grid within the base of each of the concrete blocks.
3. When mats will be installed adjacent to each other:
a. Extend the geogrid 12 inches beyond one long edge of the mat to allow for overlap
with the adjacent mat.
b. Extend the geogrid 12 inches beyond one end of the roll to allow for overlap with an
abutting mat.
Table 9040.05: Grid Tied Concrete Block Mat Grid Properties
Property? Test Method Value
Aperture Size Measured Length 1.4to 1.9 inches
Ultimate Tensile Strength ASTM D 6637 2,055 Ib/ft
Elongation at Break ASTM D 6637 6% (max.)
Tensile Strength @ 2% ASTM D 6637 822 Ib/ft (min.)
Tensile Strength @ 5% ASTM D 6637 1,640 Ib/ft (min.)
Tensile Modulus @ 2% ASTM D 6637 41,000 Ib/ft (min.)
Tensile Modulus @5% ASTM D 6637 32,800 Ib/ft (min.)

1 All values apply to both the machine direction and cross machine direction.

18 Revised: 2025 Edition



SUDAS Standard Specifications

Division 9 - Site Work and Landscaping
Section 9040 - Erosion and Sediment Control

2.21

2.22

Grid Tied Concrete Block Mat (Continued)

C. Underlayment Materials:

1.

2.

D. Anchors and Ties:

1.

Use a Type 2D or 3B RECP base layer composed of curled wood excelsior.

If required by the manufacturer, provide five-pick leno weave polypropylene netting top

layer to add strength and support to the underlying RECP.

Depending on the site conditions, additional or alternative underlayment materials may

be specified in the contract documents.

The underlayments may be attached to the GTCBM during manufacture.

When GTCBM will be installed adjacent to each other:

a. Extend the RECP underlayment 6 inches beyond one long edge of the mat to allow
for overlap with the adjacent mat.
b. Extend the RECP underlayment 6 inches beyond one end of the roll to allow for

overlap with an abutting mat.

U-Anchors: Provide No. 3 deformed bars shaped in a “U” with 18 inch long legs.

2. Ties: Provide 20 inch long, type 304 stainless steel zip ties with a minimum tensile
strength of 250 pounds.

E. Performance: Comply with the minimum requirements of Table 9040.07 when tested with a
backing material on a non-vegetated surface. Verify performance with full-scale laboratory

testing performed by an independent third-party testing facility.

ENGINEERING FABRIC

Table 9040.07: Grid Tied Concrete Block Mat Performance

Property Test Method Bed Slope Value
Shear Stress ASTM D 6460 10% & 20% 18 Ib/ft?
Velocity ASTM D 6460 10% & 20% 30 ft/sec

Comply with lowa DOT Article 4196.01, B, 3.

19

Revised: 2025 Edition


https://www.iowadot.gov/erl/current/GS/content/4196.htm#Section419601B

SUDAS Standard Specifications Division 9 - Site Work and Landscaping

Section 9040 - Erosion and Sediment Control

PART 3 - EXECUTION

3.01

3.02

3.038

SWPPP PREPARATION

A. Prepare a SWPPP according to the requirements of the lowa DNR NPDES General Permit
No. 2.

B. Ensure that controls utilized in the SWPPP conform to the type and quantity of erosion and
sediment controls specified in the contract documents.

C. Submit the completed SWPPP to the Engineer for review and approval prior to filing the
Notice of Intent.

D. Upon approval of the Engineer, file public notices, as required by the NPDES General Permit
No. 2.

E. File the Notice of Intent and fee, as required by the NPDES General Permit No. 2.
SWPPP MANAGEMENT

Coordinate and carry out all requirements of lowa DNR NPDES General Permit No. 2 and any
local ordinance requirements, including:

A. Update the SWPPP according to the requirements of the NPDES General Permit No. 2.

B. Revise the SWPPP and implement changes, as necessary, to prevent sediment or
hazardous materials from being transported off the site.

C. Submit all SWPPP revisions to the Engineer for review and approval.

D. Perform and maintain records of weekly erosion and sediment control site inspections, unless
otherwise specified in the contract documents.

E. Maintain records of transfer of responsibility under the NPDES General Permit No. 2.
F. Retain all records on-site, or as required by the NPDES General Permit No. 2.

G. After final stabilization, file a Notice of Discontinuation, according to the NPDES General
Permit No. 2.

H. Provide all records and documentation to the Engineer upon completion of the project.
Retain a copy of all records for the period required under the Permit.

I. Continue to perform the work required under this item throughout the duration of the project,
and until final stabilization is achieved and a Notice of Discontinuation is filed.

EROSION AND SEDIMENT CONTROL INSPECTION

A. Perform inspections according to and at frequency required by the lowa DNR NPDES
General Permit No. 2.

B. Schedule necessary maintenance or improvements for items included in the contract
documents.

C. Notify the Engineer immediately of situations requiring attention beyond that provided for in
the contract documents.

D. Provide copies of the inspection reports to the Engineer.
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3.04 EQUIPMENT

Comply with lowa DOT Article 2601.03.

3.05 COMPOST BLANKETS (Figure 9040.101)

A. Loosen the ground surface to a minimum depth of 1 inch.

B. Evenly spread compost, as specified in the contract documents, or as directed by the
Engineer.

C. Divert concentrated flows away from the slope.

D. Do not operate heavy equipment over the compost blanket after placement, or throughout the
required period of protection.

E. Inspect the ground under the blanket at regular intervals for signs of erosion.

3.06 FILTER BERMS (Figure 9040.102)

A. Install filter berm along the contour of the slope and perpendicular to sheet flow as specified
in the contract documents, or as directed by the Engineer.

B. Turn the beginning and ends of the filter berm installation uphill to create a “J” shape at each
end to prevent runoff from flowing around the end of the berm.

C. For slopes that receive runoff from above, place a filter berm at the top of the slope to control
the velocity and spread flow.

D. Ditch Checks:

1. When filter berms are allowed for ditch checks, extend the berm up the side slopes of the
ditch to prevent flow from bypassing around the edges of the berm.

2. Ensure the bottom of the berm on the slope is higher in elevation than the top of the berm
in the middle of the ditch.

3. Construct standard filter berm with a base of 5 to 7 feet and minimum height of 24 inches.
4. Construct compact filter berm with a base of 3 to 5 feet and minimum height of 18 inches.
E. Replace the berm when sediment accumulation reaches one-half of the height of the berm.

3.07 FILTER SOCKS (Figure 9040.102)

A. Installation:

1. Fill mesh filter sock with filler material to the size and length specified in the contract
documents.

2. Place the filter sock along the contour as specified in the contract documents, or as
directed by the Engineer.

3. Construct a “J-hook” at each end of a continuous run of filter sock, by turning the end of
the sock uphill, as necessary to prevent runoff from flowing around the ends when water
behind the sock ponds up to a level even with the top of the sock.
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3.07

3.08

FILTER SOCKS (Continued)

4.

Drive stakes into the ground at a maximum spacing of 10 feet, and as required to secure
the sock and prevent movement.

Repair or replace non-functioning filter socks that allow water to flow under the sock, are
torn, or are otherwise damaged, due to inadequate installation.

Remove filter material from damaged socks that are located along streambanks, around
intakes, in ditches, or in other locations where the material may be carried to surface
waters.

B. Removal: When specified in the contract documents, or as directed by the Engineer;
remove the filter sock upon completion of the project, and after final stabilization is achieved;
or as indicated in the SWPPP, if applicable.

1.

Upon completion of the project, completely remove socks and filter material that are
located along streambanks, around intakes, in ditches, or in other locations where the
filter material may be carried to surface waters if the sock degrades and/or tears.

Slice the sock longitudinally. Remove and dispose of the filter sock material and stakes.

Spread the filter material and accumulated sediment to match finished grade and to
ensure proper drainage.

If the site has been brought to finished grade and prepared for permanent seeding,
spread and incorporate the filter material into the surface by tilling, or as required to break
up any large particles and provide a finished surface suitable for permanent seeding.

C. Replacement:

1.

When accumulated sediment reaches a level one-half the height of the sock, or when the
sock becomes clogged with sediment and no longer allows runoff to flow through, remove
the sock as described above, and replace according to the installation instructions above.

At the Engineer’s option, the existing filter sock and accumulated sediment may be left in
place, and a new filter sock installed up-slope from the existing filter sock.

TEMPORARY ROLLED EROSION CONTROL PRODUCTS (RECP) (Eigures 9040.103 and
9040.104)

Install temporary RECPs according to the manufacturer’s published installation
recommendations, subject to the following minimum requirements:

A. Anchor Trenches, Seams, and Terminal Ends:

1.

Upslope Anchor Trenches:

Excavate a 6 inch by 6 inch trench along the top of the slope.

Extend the upslope terminal end of the RECP 3 feet past the anchor trench.

Use staples at 1 foot centers to fasten the RECP to the bottom of the trench.
Backfill and compact the trench.

Apply seed and fertilizer to the trench surface if seeding is specified.

Fold top end of RECP over compacted trench and secure upslope terminal end with
a single row of staples on 1 foot centers.

~Poo0TY

Adjacent Seams:
a. Overlap edges of adjacent RECPs by 2 to 4 inches.
b. Install a sufficient number of staples to prevent seam or abutted rolls from separating.
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3.08 TEMPORARY ROLLED EROSION CONTROL PRODUCTS (RECP) (Continued)

3.

Consecutive Rolls (End Lap):
a. Shingle and overlap consecutive rolls 2 to 6 inches in the direction of flow.
b. Secure staples through seam at 1 foot intervals.

Intermediate Anchor Trench:

Excavate a 6 inch by 6 inch trench.

Use staples at 1 foot centers to fasten the RECP to the bottom of the trench.
Fold the RECP over upslope material and backfill and compact the trench.
Apply seed and fertilizer to the trench surface if seeding is specified.
Continue rolling material downslope over the trench.

~ooow

Staple Check: Install two rows of staggered stakes or staples 4 inches on center and 4
inches apart.

RECP Blanket Check:

a. For use in conjunction with an RECP blanket lined channel.

b. During RECP blanket installation, gather a 4 foot section of the blanket.

c. Fold the blanket back upon itself, with the overlap pointing in the downhill direction,
shingle style, to form a shallow, 2 foot long, check dam.

d. Secure blanket check with long staples or wood stakes spaced at 12 inch intervals.

Terminal End Anchor Trench:

Excavate a 6-inch by 6-inch trench.

Extend the terminal end of the RECP 3 feet past the anchor trench.

Use staples at 1-foot centers to fasten the RECP to the bottom of the trench.
Backfill and compact the trench.

Apply seed and fertilizer to the trench surface if seeding is specified.

Fold the remaining end of the RECP over the compacted trench and secure the
terminal end of the RECP with staples on 1 foot centers.

~ooo0oTw

B. Slope Application:

1.

Grade and smooth surface. Remove all rocks, clods, vegetation, or other obstructions
that will prevent direct contact between the RECP and the soil surface.

When specified, prepare seedbed and place seed and fertilizer according to Section 9010
prior to placing RECP.

Install anchor trench at top of slope.

Unroll the RECP down or horizontally across the slope.

Securely fasten RECP to the soil with staples according to the density and pattern
recommended by the manufacturer with a minimum rate of 1.3 staples per square yard
within the body of the blanket.

Place consecutive blankets down the slope end-over-end, shingle style.

Overlap ends of consecutive rolls and secure with staples.

Overlap edges of adjacent rolls and secure with staples.

Anchor the terminal end of the RECP with an anchor trench or staple check slot.
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3.08 TEMPORARY ROLLED EROSION CONTROL PRODUCTS (RECP) (Continued)
C. Channel/Ditch Application:

1. When specified, prepare seedbed and place seed and fertilizer according to Section
9010, prior to placing RECP.

2. Construct an anchor trench at the beginning of the channel across its entire width.
3. Position adjacent rolls in the anchor slot and overlap.
4. Unroll RECP downstream.

5. Follow the manufacturer's recommendations for the installation of intermediate anchor
trenches or staple checks at intervals along the channel.

6. Construct consecutive roll lap at end of roll and beginning of new roll.

7. Terminate installation at downstream end with an anchor trench or staple check.

8. Install anchors in a regular pattern over entire area covered according to manufacturer’s
published recommendations (minimum 1.7 anchors per square yard). Significantly higher
anchor rates and longer staples may be necessary in sandy, loose, or wet soils and in

severe applications.

3.09 WATTLES (Eigure 9040.105)

A. Installation:

1. Construct a shallow trench, 2 to 4 inches deep, matching the width and contour of the
wattle.

2. Install wattle along contour of slope.

3. Turn ends of wattle uphill to prevent water from flowing around ends.

4. Place and compact excavated soil against the wattle, on the uphill side.

5. Drive stakes through the center of the wattle, into the ground at a maximum spacing of 4
feet along the length of the wattle, and as needed to secure the wattle and prevent

movement.

6. Abut ends of adjacent wattles tightly. Wrap joint with a 36 inch wide section of silt fence
and secure with stakes.

B. Removal: When specified in the contract documents, or as directed by the Engineer,
remove the wattle upon completion of the project, and after final stabilization is achieved; or
as indicated in the SWPPP, if applicable.

1. Completely remove the wattle netting, filler material, and stakes.

2. Spread the accumulated sediment to match finished grade and to ensure proper
drainage.

3. When allowed by the Engineer, the wattle netting may be sliced open and the filler
material spread out over the ground. Removal of netting and stakes and spreading of
sediment is still required.
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3.09 WATTLES (Continued)
C. Replacement:

1. When accumulated sediment reaches a level one-half the height of the wattle, or when
the wattle becomes clogged with sediment and no longer allows runoff to flow through,
remove the wattle as described above, and replace according to the installation
instructions above.

2. Atthe Engineer’s option, the existing wattle and accumulated sediment may be left in
place, and a new wattle installed up-slope from the existing wattle.

3.10 CHECK DAMS (Eigure 9040.106)

A. Synthetic Permeable Check Dam (HDPE):
1. Install according to the manufacturer's recommendations.

2. When specified in the contract documents, provide an RECP under the check dam,
installed according to the manufacturer’'s recommendations.

B. Triangular Foam Check Dam:
1. Install according to the manufacturer's recommendations.

2. When specified in the contract documents, provide an RECP under the check dam,
installed according to the manufacturer's recommendations.

C. Rock Check Dam: Construct according to Figure 9040.107.

D. Fiber Log:

1. When specified in the contract documents, install fiber log check dam over RECP
blanket.

2. Install fiber log across ditch or swale perpendicular to flow in a crescent shape with the
ends facing upstream.

3. Install fiber log so the center section is one log diameter lower than the ends.

4. Space stakes at 1 foot intervals. Place two stakes at a 45 degree angle to the surface in
a crisscross pattern with the fiber log in-between.

F. Rock/Sand Bag:
1. Fill bags only three-fourths full of rock to reduce gaps in the check dam.
2. Stack bags forming a check dam with a height of 1.5 to 2 feet and side slopes 2:1.
3. Tightly abut and overlap rock bags to prevent flow between bag joints.

4. Extend bags up the side slopes of the ditch to prevent flow from bypassing around the
edges of the check dam.
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3.10

3.11

3.12

3.13

3.14

CHECK DAMS (Continued)

G.

Removal: When specified in the contract documents, or as directed by the Engineer,
remove check dams upon completion of the project, and after final stabilization is achieved;
or as indicated in the SWPPP, if applicable.

1. Remove the check dam and dispose of materials, or salvage to the contractor.

2. Remove the accumulated sediment or spread to match finished grade; ensure proper
drainage.

3. Stabilize the area disturbed by removal operations.

TEMPORARY EARTH DIVERSION BERMS (Eigure 9040.108)

A.

B.

C.

D.

Ensure positive drainage along the diversion toward the outlet area.
Adequately compact fill to prevent failures or seepage.
Outlet the diversion to undisturbed and/or stabilized areas only.

Stabilize the surface of the earth diversion with temporary erosion control seeding, as
specified in Section 9010.

LEVEL SPREADERS (Figure 9040.109)

A.

B.

Butt multiple timbers together, as necessary to provide the required length.

Ensure the spreader is installed level in all directions. Adjust as necessary during
construction to maintain spreader in a level condition.

Excavate a depression behind the spreader to the depth specified in the contract documents.
The depression may be over-excavated up to 1 foot to provide an area for sediment
accumulation.

Grade as required to prevent flow around the ends of spreader.

Remove the accumulated sediment from the depression when the depth is reduced below
that specified in the contract documents.

RIP RAP (Figures 9040.110 and 9040.111)

Install rip rap (revetment stone or erosion stone) as shown on Figures 9040.110 and 9040.111.

TEMPORARY PIPE SLOPE DRAINS (Figure 9040.112)

A.

B.

C.

Place slope drain on undisturbed soil or well compacted fill.
Carefully compact cohesive soils around inlet ends of the drain in 6 inch lifts.

Discharge slope drain to a stable outlet or to a sediment retention device.
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3.15 TEMPORARY SEDIMENT BASIN (Figures 9040.113 and 9040.114)

A. Basin Construction:

1. Construct the storage area to the size and elevations specified in the contract
documents.

2. Stabilize the side slopes and internal surfaces of the temporary sediment basin.

3.  When specified in the contract documents, install internal baffles to enhance sediment
capture. Refer to Figure 9040.117.

B. Outlet Structure:

1. Concrete Base: Construct the concrete base and anchor riser section, as shown on
Figure 9040.115.

2. Dewatering Device:
a. Drill holes in the riser section. The number, diameter, and configuration will be
specified in the contract documents.
b. Wrap the perforated section of the riser pipe with metal hardware cloth.

3. Anti-vortex Device: If required by the contract documents, firmly attach the cylinder to
the top of the riser by welding or other means. Comply with Figure 9040.116.

C. Anti-Seep Collar:
1. Provide anti-seep collars at locations shown in the contract documents.
2. Install according to the collar manufacturer’'s recommendations.

3. Place backfill material and compact over-excavation areas to a minimum of 95%
Standard Proctor Density per Section 3010.

3.16 SEDIMENT TRAPS (Figure 9040.118)

A. Construct the storage area to the size and elevations specified in the contract documents.
B. Stabilize the side slopes and internal surfaces of the sediment trap.

C. When specified in the contract documents, install internal baffles to enhance sediment
capture. Refer to Figure 9040.117.

3.17  SILT FENCES (Eigure 9040.119)

A. Installation:

1. Install material along the contour of the ground, as specified in the contract documents,
or as directed by the Engineer.

2. Install silt fence with a mechanical soil slicing machine that creates a slit in the ground
while simultaneously installing the fabric. The trenching method may be used when
situations will not allow soil slicing, as determined by the Engineer.

3. Construct a “J-hook” at each end of a continuous run of silt fence, by turning the end of
the silt fence uphill, as necessary to prevent runoff from flowing around ends when water
behind the fence ponds to a level even with the top of the fence.
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3.17

3.18

SILT FENCES (Continued)

4. Insert 12 inches of fabric to a minimum depth of 6 inches (fabric may be folded below the
ground line).

5. Compact installation by driving along each side of the silt fence, or by other means, as
necessary to adequately secure the fabric in the ground, to prevent pullout and water flow
under the fence.

6. Drive steel posts into the ground alongside the silt fence, to a minimum depth of 20
inches, unless otherwise specified by the Engineer. Space posts as shown on Figure
9040.119 or as required to adequately support silt fence.

Maintenance: Repair or replace non-functioning silt fence that allows water to flow under the

fence, is torn, or is otherwise damaged, due to inadequate installation, at no additional cost to

the Contracting Authority.

Removal:

1. Remove the silt fence upon final stabilization of the project area, or according to the
staging indicated in the SWPPP.

2. Remove and dispose of silt fence and posts.

3. Remove sediment or spread to match finished grade; ensure proper drainage.

4. Stabilize the area disturbed by removal operations.

Replacement:

1. When accumulated sediment reaches a level one-half the height of the fence, remove the
silt fence as described above, and replace according to the installation instructions

above.

2. Atthe Engineer’s option, the existing silt fence and accumulated sediment may be left in
place, and a new silt fence installed up-slope from the existing silt fence.

3. When allowed by the Engineer, the existing silt fence may be left in place and the
accumulated sediment removed to the original ground line and within 6 inches of the silt
fence. Carefully inspect the existing silt fence for structural integrity and signs of
undermining. Make any necessary repairs.

STABILIZED CONSTRUCTION EXIT (Eigure 9040.120)

A.

Install a stabilized construction exit at all locations where construction traffic leaving the site
presents the potential for sediment track-out.

Remove vegetation and excavate soft soils from entrance area. Thoroughly compact
subgrade prior to placing stone or manufactured pad.

Install culvert under entrance if necessary to maintain drainage.

Grade entrance to prevent runoff from flowing onto street. Direct all runoff from entrance to a
sediment retention device.

When specified, install subgrade stabilization fabric prior to placing crushed stone or
manufactured track-out pad.

28 Revised: 2025 Edition


https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/9040_119.pdf
https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/9040_119.pdf
https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/9040_120.pdf

SUDAS Standard Specifications Division 9 - Site Work and Landscaping
Section 9040 - Erosion and Sediment Control

3.18 STABILIZED CONSTRUCTION EXIT (Continued)

F. For stone track-out control, install a layer of crushed stone to the thickness (6 inches
minimum) and dimensions specified in the contract documents.

G. For manufactured track-out pad, install according to manufacturer’'s recommendations and
Figure 9040.120. If soil conditions are poor, provide aggregate base, geotextile, or geogrid
as recommended by the manufacturer.

H. Remove the accumulated sediment and install new stone or clean manufactured device, as
required to prevent track-out.

3.19 DUST CONTROL
A. Water: Apply frequent light watering to ground surface, as required to control dust.

B. Calcium Chloride: Apply according to lowa DOT Section 2314.

C. Lignosulfonate (Tree Sap):

1. Loosen the top 1 to 2 inches of the roadway surface.

2. Apply solution with a 50% residual concentration, at a rate of 0.50 gal/yd?, to deliver a
25% residual. For diluted solutions, increase the application rate, as required, to deliver
an equivalent 25% residual.

3. Allow product to penetrate through the loosened material.

4. Tight-blade road surface.

D. Soapstock (Soybean Oil):

1. Loosen the top 1 to 2 inches of the roadway surface.

2. Apply undiluted soapstock at a rate of 0.70 gal/yd?.

3. Allow product to penetrate through the loosened material.

4. Tight-blade road surface.

3.20 EROSION CONTROL MULCHING

A. Conventional Mulching:

1. Use conventional mulching when the surface cannot be stabilized by seeding, due to
season or ground conditions.

2. Uniformly distribute mulch over the required areas, at a rate of 2 tons/acre for dry cereal
straw, or 2.5 tons/acre for prairie hay.

3. Work the mulch into the soil with a mulch tucker, designed to anchor the mulch into the
soil, by means of dull blades or disks.
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3.20

3.21

3.22

3.23

3.24

EROSION CONTROL MULCHING (Continued)
B. Hydromulching:

1. Place mulch and tackifier (if applicable) in equipment specifically manufactured for
hydraulic mulching.

2. Mix materials with fresh, potable water using a combination of re-circulation through the
equipment’s pump and mechanical agitation to form a homogeneous slurry.

3. If necessary, dampen any dry, dusty soil as required to prevent balling of the material
during application.

4. Apply hydromulch in multiple layers from opposing directions, where possible.
5. Apply the slurry evenly over all specified areas, at the minimum component material rates
specified:
a. Wood Cellulose Mulch:
1) Mulch: Minimum 3,000 Ib/acre dry weight.
2) Tackifier: Minimum 50 Ib/acre.
b. Bonded Fiber Matrix: Minimum 3,000 Ib/acre dry weight.
c. Mechanically Bonded Fiber Matrix: Minimum 3,000 Ib/acre dry weight.
6. Retain and count empty bags of mulch to ensure final application rate.
TURF REINFORCEMENT MATS

Install according to the manufacturer’s published installation literature for the product specified
and application (slope or channel).

INLET PROTECTION

A. Install inlet protection devices according to the manufacturer’s recommendations.

B. Remove the accumulated sediment, as required to maintain the inlet protection device in
working order. Remove any accumulated sediment from streets open to traffic if it
encroaches into the traveled roadway.

FLOW TRANSITION MATS

Install according to the manufacturer’s published recommendations.

GRID TIED CONCRETE BLOCK MAT

Install according to the GTCBM supplier's recommendations, details, and the following:

A. Installation Practices:

1. Standard Anchor Trench: Excavate an 18 inch deep vertical trench. Bury 18 inches, or
three blocks, of the mat in the trench, backfill, and compact.

2. Edge Trench: Excavate a 12 inch trench at a 45 degree angle to the surface. Bury 12
inches, or two blocks, of the mat in the trench, backfill, and compact.
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3.24

GRID TIED CONCRETE BLOCK MAT (Continued)

3.

Leading and Ending Anchor Trench:

a. Excavate an 18 inch deep vertical trench. Bury 18 inches, or three blocks, of the mat
in the trench, backfill, and compact.

b. Install U-anchors at 2 foot increments perpendicular to flow directly behind the first
exposed block.

Seams: Supply GTCBM in lengths and widths that minimize seams to the extent

possible. Where required, construct seams as follows:

a. Standard Seams: Seams in channels parallel with the direction of flow and all
seams on slopes that are not exposed to concentrated flow:

1) Extend geogrid 12 inches and RECP 6 inches under the adjacent mat.

2) Secure seam with U-anchors at 2 foot increments directly behind the first row of
blocks on the adjacent mat. Alternatively, secure adjacent mats with zip ties at 1
foot intervals. Encompass at least 3 cords of each mat with zip ties.

b. Overlap Seams: Where seams are perpendicular to flow in a channel:

1) Install upstream mat and flip trailing edge back 24 inches.

2) Excavate 2.25 inches of soil 18 inches from the trailing end of the upstream mat.

3) Place the leading edge of the downstream mat into the shallow trench. Backfill
and tamp soil into the mat filling voids between blocks. Place seed over the soil.

4) Flip the end of the upstream mat over the soil-covered and seeded area.

5) Secure overlap with U-anchors at 2 foot increments directly behind the first block
of the up-channel mat. Alternatively, secure overlap with zip ties at 1 foot
intervals. Encompass at least 3 cords of each mat with zip ties.

Concrete GTCBM Trench: Where GTCBM is installed at a culvert or storm pipe outlet,
construct a concrete GTCBM trench to secure the end of the mat and prevent
undermining of the outlet.

a. Excavate an 18 inch wide by 18 inch deep trench at the end of the pipe apron.

b. Install 36 inches of GTCBM in trench with 18 inches flat along the bottom of the
trench and 18 inches extending vertically up the wall of the trench to the top of the
surface of the channel.

c. Backfill channel with Class C concrete.

d. If a concrete footing is specified for the apron, and a cast-in-place footing is provided,
the concrete GTCBM trench may be combined with the footing by extending 36
inches of GTCBM into the footing in lieu of constructing a separate trench.

B. General Site Preparation:

1. Complete final grading and restore topsoil if previously stripped.
2. Ensure ground surface is smooth and free of rocks, clods, roots, or debris.
3. Perform seedbed preparation and apply seed according to Section 9010 prior to
placement of the GTCBM.
C. Slopes:
1. Construct an anchor trench at the top and bottom of the slope.
2. Begin the installation at the top of the slope.
3. Unroll GTCBM down the slope to the bottom anchor trench.
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3.24 GRID TIED CONCRETE BLOCK MAT (Continued)

4. |If slope length exceeds the allowable length of GTCBM roll, install subsequent mats end
to end with a standard seam.

5. Install adjacent rolls and splice with a standard seam.
D. Channels:

1. GTCBM Perpendicular to Flow:

a. Place mats continuously across the width of the channel, including side slopes,
without any seams parallel to the direction of flow.
Begin installation downstream and move up the channel.
Place the first mat across the channel.
Install an ending anchor trench at the terminal end of the downstream mat.
Install subsequent mats upstream, splicing each abutting mat with a standard seam.
Construct a leading anchor trench at the upstream end of the installation or a
concrete GTCBM trench if specified.

~®oo0oT

2. GTCBM Parallel to Flow:
a. Begin at the upstream end of the installation, utilizing multiple mats as necessary to
achieve the width specified in the contract documents.
b. Construct a leading anchor trench at the upstream end of the installation or a
concrete GTCBM trench if specified.

c. Unroll mats downstream, securing parallel edges with standard seams.
d. |If installation length requires multiple rolls of GTCBM, join ends of subsequent mats
together with an overlap seam.
e. Install an ending anchor trench at the terminal end of the downstream mat.
3.25 TEMPORARY EROSION CONTROL SEEDING
Comply with Section 9010.

END OF SECTION
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SUDAS Standard Specifications Division 9 - Site Work and Landscaping

Section 9060 - Chain Link Fence

2.03

2.04

2.05

2.06

2.07

2.08

2.09

FITTINGS
A. Comply with ASTM F 626.

B. Provide attachments to connect braces to posts by fittings that will hold both post and brace
rigidly.

C. Provide 3/8 inch diameter round steel diagonal tension rods with an appropriate commercial
means for tightening. Provide a locknut or other device to hold the tightening device in place.

D. Provide a suitable sleeve or coupling device, recommended by the manufacturer, to connect
sections of top rail and provide for expansion and contraction.

E. Use stretcher (tension) bars of the size specified in ASTM F 626 with suitable bands for
attaching fabric to corner, end, or gate posts.

TIE WIRE AND TENSION WIRE

A. Tie Wire: Provide tie wires for chain link fence that are the size and type the manufacturer
recommends, but no smaller than No. 9 diameter for post ties or No. 12 diameter for rail and
brace ties. Comply with ASTM F 626.

B. Tension Wire: Comply with ASTM A 824, with Type | or Type Il (Class 3) coating per ASTM
A 817.

BARBED WIRE SUPPORTING ARMS
A. Comply with ASTM F 626 for type of arm configuration specified in the contract documents,
as listed below:
1. Type I: Single slanted arm for three barbed wire strands.
2. Type lI: Single vertical arm for three barbed wire strands.
3. Type lll: V-shaped arm for six barbed wire strands.
4. Type IV: A-shaped arm for five barbed wire strands.
B. Anchor arms to line, end, corner, and pull posts
BARBED WIRE
Comply with ASTM A 121, design number 12-4-5-14R, Type A or Type Z (Class 3) coating.
GATES
A. Provide the type, height, and width of gates as specified in the contract documents.
B. Comply with ASTM F 900.
C. Provide coating on gate, gate posts, and fabric as required for adjacent fence.
CONCRETE
Provide concrete materials complying with Section 6010.
ELECTRICAL GROUND

A. Ground Rod: 5/8 inch diameter, 8 foot long copper-clad rod.

B. Ground Wire: No. 6 AWG bare copper wire.
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https://cdn-wordpress.webspec.cloud/intrans.iastate.edu/uploads/sites/15/2020/02/6010.pdf

SUDAS Standard Specifications Division 9 - Site Work and Landscaping

Section 9060 - Chain Link Fence

PART 3 - EXECUTION

3.01 CHAIN LINK FENCE INSTALLATION

A.

General: Comply with ASTM F 567, except as modified herein. Construct fence at the
location and height specified in the contract documents.

Posts:

1.

Post Location:

a. Place posts in the line of the fence with equal spacing not to exceed 10 feet on
center.

b. Setterminal (end, corner, and gate) posts at the beginning and end of each
continuous length of fence and at abrupt changes in vertical and horizontal
alignments. Place pull posts so that no more than 300 linear feet of fence is
constructed with only line posts.

2. Post Setting:

a. Dig or drill post holes to the dimensions specified in the contract documents.

b. Set posts in concrete. Ensure all posts are set plumb in a vertical position.

c. Form top of concrete footing so it extends 1 inch above grade and is sloped to direct
water away from the post. To prevent frost heave, ensure footing is a uniform size to
full depth without flare at the top of grade.

d. Install posts no less than 24 hours prior to installation of fabric.

e. Setterminal, corner, angle, pull, and gate posts with the required brace-post
assembly as specified in the contract documents.

Rails:

1. Top Rail: Pass the top rail through the base of the line post caps to form a continuous
brace from end to end of each stretch of fence. Join rail sections with sleeve, swedge
end, or coupling device to allow for expansion and contraction. Securely fasten the top
rail to the terminal posts with pressed steel connectors.

2. Intermediate Rail: Securely fasten the intermediate rail between all line posts and
terminal posts with pressed steel fasteners. Intermediate rail is required only on fences 8
feet tall and taller.

Braces:

1. Securely fasten braces to the post by means of malleable iron or pressed steel
connections; then truss from the line post back to the end, gate, or corner post.

2. Tighten the diagonal tension rod (truss rod) to produce proper tension.

Fabric:

1. Install fabric on the outside of the posts from the area being fenced or on the roadway
side of the posts.

2. Secure one end of the fabric by a stretcher bar inserted in the final link of the fabric. Pull
fabric taut with bottom selvedge, 2 inches above grade, before making attachment
elsewhere.

3. Tighten and secure each end of each run of chain link fabric by a stretcher bar inserted in
the final link of the fabric. Secure stretcher bar to the end post by tension bands equally
spaced no more than 15 inches apart.

4. Attach fence fabric securely to the braces, top rail, tension wire, and all intermediate

posts with wire ties or bands at intervals of no more than 12 inches.

6 Revised: 2025 Edition
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